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NOTICE INVITING INFORMAL BIDS 

COLTON JOINT UNIFIED SCHOOL DISTRICT  
 

The Colton Joint Unified School District, acting by and through its Governing Board, hereinafter 
referred to as “District”, will receive prior to 9:00 a.m., on the 19th day of March, 2024 bids for the 
following: 

BID NO. 24-27JB  

Reche Canyon Painting Project 

All bids shall be made and presented only on the forms presented by the District.  Bids shall be 
received at 1212 Valencia Drive, Colton, California, 92324 and shall be opened and publicly read aloud 
at the above state time and place.  Any bids received after the time specified above or after any extensions 
due to material changes shall be returned unopened. 

The Contract Time is 14 of calendar days. 

This Project is being let in accordance with the informal bid requirements of the California Uniform 
Public Construction Cost Accounting Act (“CUPCCAA”) set forth in Public Contract Code section 22000 
et seq. (specifically, the informal bidding procedures in Section 22032(b)).  Bidders shall comply with any 
requirements set forth in the CUPCCAA including all guidelines and requirements in the current California 
Uniform Public Construction Cost Accounting Commission Cost Accounting Policies and Procedures 
Manual.  All contractors submitting bids must be on the District’s current list of approved contractors 
pursuant to Public Contract Code section 22034. 

 
Miscellaneous Information 

Bids shall be received in the place identified above, and shall be opened and publicly read aloud at 
the above-stated time and place. 

The bid documents are available at www.cjusd.net, Departments, Contracting Opportunities. 

Mandatory Job Walk There will be a mandatory Pre-Bid Conference at Reche Canyon 
Elementary School, 3101 Canyon Vista Drive, Colton, CA 92324 on March 7, 2024 at 2:30 p.m.  Any 
Contractor bidding on the Project who fails to attend the entire mandatory job walk and conference will be 
deemed a non-responsive bidder and will have its bid returned unopened. 

Each bidder shall be a licensed contractor pursuant to the California Business and Professions Code, 
and be licensed to perform the work called for in the Contract Documents.  Contractor’s Subcontractors 
shall be licensed pursuant to California law for the trades necessary to perform the work called for in the 
Contract Documents.   

Each bid must strictly conform with and be responsive to the Contract Documents as defined in the 
General Conditions. 

The District reserves the right to reject any or all bids or to waive any irregularities or informalities 
in any bids or in the bidding. 

http://www.cjusd.net/
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Each bidder shall submit with its bid, on the form furnished with the Contract Documents, a list of 
the designated subcontractors on this Project as required by the Subletting and Subcontracting Fair Practices 
Act, California Public Contract Code section 4100 et seq. 

In accordance with California Public Contract Code section 22300, the District will permit the 
substitution of securities for any moneys withheld by the District to ensure performance under the Contract. 
At the request and expense of the Contractor, securities equivalent to the amount withheld shall be deposited 
with the District, or with a state or federally chartered bank as the escrow agent, who shall then pay such 
moneys to the Contractor. Upon satisfactory completion of the Contract, the securities shall be returned to 
the Contractor. 

Each bidder’s bid must be accompanied by one of the following forms of bidder’s security: (1) 
cash; (2) a cashier’s check made payable to the District; (3) a certified check made payable to the District; 
or (4) a bidder’s bond executed by a California admitted surety as defined in Code of Civil Procedure 
section 995.120, made payable to the District in the form set forth in the Contract Documents.  Such bidder’s 
security must be in an amount not less than ten percent (10%) of the maximum amount of bid as a guarantee 
that the bidder will enter into the proposed Contract, if the same is awarded to such bidder, and will provide 
the required Performance and Payment Bonds, insurance certificates and any other required documents.  In 
the event of failure to enter into said Contract or provide the necessary documents, said security will be 
forfeited. 

The Contractor and all Subcontractors shall comply with the requirements set forth in Division 2, 
Part 7, Chapter 1 of the Labor Code.  The District has obtained from the Director of the Department of 
Industrial Relations the general prevailing rate of per diem wages and the general prevailing rate for holiday 
and overtime work in the locality in which this work is to be performed for each craft, classification or type 
of worker needed to execute the Contract.  These per diem rates, including holiday and overtime work, as 
well as employer payments for health and welfare, pension, vacation, and similar purposes, are on file at 
the District, and are also available from the Director of the Department of Industrial Relations.  Pursuant to 
California Labor Code section 1720 et seq., it shall be mandatory upon the Contractor to whom the Contract 
is awarded, and upon any subcontractor under such Contractor, to pay not less than the said specified rates 
to all workers employed by them in the execution of the Contract. 

A Contractor or Subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject 
to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any 
contract for public work, as defined in this chapter, unless currently registered and qualified to perform 
public work pursuant to Section 1725.5.  It is not a violation of this section for an unregistered contractor 
to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work 
pursuant to Section 1725.5 at the time the contract is awarded. 

This Project is a public works project as defined in Labor Code section 1720.  Each Contractor 
bidding on this Project and all Subcontractors (of any tier) performing any portion of the work must comply 
with the Labor Code sections 1725.5 and 1771.1 and must be properly and currently registered with the 
California Department of Industrial Relations (“DIR”) and qualified to perform public works pursuant to 
Labor Code section 1725.5 throughout the duration of the Project.  The Contractor and all subcontractors 
shall furnish certified payroll records as required pursuant Labor Code section 1776 directly to the Labor 
Commissioner in accordance with Labor Code section 1771.4 on at least on a monthly basis (or more 
frequently if required by the District or the Labor Commissioner) and in a format prescribed by the Labor 
Commissioner. 
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Monitoring and enforcement of the prevailing wage laws and related requirements will be 
performed by the Labor Commissioner/ Department of Labor Standards Enforcement (DLSE).  The 
Contractor and all Subcontractors shall furnish certified payroll records as required pursuant Labor Code 
section 1776 directly to the Labor Commissioner in accordance with Labor Code section 1771.4 on at least 
on a monthly basis (or more frequently if required by the District or the Labor Commissioner) and in a 
format prescribed by the Labor Commissioner. 

No bidder may withdraw any bid for a period of ninety (90) calendar days after the date set for the 
opening of bids. 

Separate payment and performance bonds, each in an amount equal to 100% of the total Contract 
amount, are required, and shall be provided to the District prior to execution of the Contract and shall be in 
the form set forth in the Contract Documents. 

All bonds (Bid, Performance, and Payment) must be issued by a California admitted surety as 
defined in California Code of Civil Procedure section 995.120.  

Where applicable, bidders must meet the requirements set forth in Public Contract Code section 
10115 et seq., Military and Veterans Code section 999 et seq. and California Code of Regulations, Title 2, 
Section 1896.60 et seq. regarding Disabled Veteran Business Enterprise (“DVBE”) Programs.  Forms are 
included in this Bid Package. 

Any request for substitutions pursuant to Public Contract Code section 3400 must be made at the 
time of Bid on the Substitution Request form set forth in the Contract Documents and included with the 
bid. 

No telephone or facsimile machine will be available to bidders on the District premises at any time. 

It is each bidder’s sole responsibility to ensure its bid is timely delivered and received at the location 
designated as specified above.  Any bid received at the designated location after the scheduled closing time 
for receipt of bids shall be returned to the bidder unopened. 
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INSTRUCTIONS TO BIDDERS 

1. Preparation of Bid Form.  Proposals under these specifications shall be submitted on the blank 
forms furnished herewith at the time and place stated in the Notice Inviting Bids.  All blanks in the bid form 
must be appropriately filled in, and all proposed prices must be stated clearly and legibly in both words and 
numerals.  All bids must be signed by the bidder in permanent blue ink and submitted in sealed envelopes, 
bearing on the outside, the bidder’s name, address, telephone number, and California Contractor’s License 
number, and the name of the Project for which the bid is submitted.  The District reserves the right to reject 
any bid if all of the above information is not furnished.  It is each bidder’s sole responsibility to ensure its 
bid is timely delivered and received at the location designated as specified above.  Any bid received at the 
designated location after the scheduled closing time for receipt of bids shall be returned to the bidder 
unopened. 

2. Bid Security.  Each bid must be accompanied by one of the following forms of bidder’s security: 
(1) cash; (2) a cashier’s check made payable to the District; (3) a certified check made payable to the 
District; or (4) a bidder’s bond executed by a California admitted surety as defined in Code of Civil 
Procedure section 995.120, made payable to the District, in the form set forth in the Contract Documents.  
Such bidder’s security must be in an amount not less than ten percent (10%) of the maximum amount of 
such bidder’s bid as a guarantee that the bidder will enter into the Contract, if the same is awarded to such 
bidder, and will provide the required Performance and Payment Bonds, insurance certificates and any other 
required documents.  In the event that a bidder is awarded the Contract and such bidder fails to enter into 
said Contract or provide the surety bond or bonds within five (5) calendar days after award of the Contract 
to bidder, said security will be forfeited. 

3. Signature.  The bid form, all bonds, all designations of subcontractors, the Contractor’s Certificate, 
the Agreement, and all Guarantees must be signed in permanent blue ink in the name of the bidder and must 
bear the signature in longhand of the person or persons duly authorized to sign the bid. 

If bidder is a corporation, the legal name of the corporation shall first be set forth, together with 
two signatures:  one from the President and one from the Secretary or Assistant Secretary.  Alternatively, 
the signature of other authorized officers or agents may be affixed, if a certified copy of the resolution of 
the corporate board of directors authorizing them to do so is provided to the District.  Such documents shall 
include the title of such signatories below the signature and shall bear the corporate seal. 

If bidder is a partnership, the true name of the firm shall first be set forth, together with the names 
of all persons comprising the partnership or co-partnership.  The bid must be signed by all partners 
comprising the partnership unless proof in the form of a certified copy of a statement of partnership 
acknowledging the signer to be a general partner is presented to the District, in which case the general 
partner may sign. 

Bids submitted as joint ventures must so state and be signed by each joint venturer. 

Bids submitted by individuals must be signed by the bidder unless an up to date power- of-attorney 
is on file in the District office, in which case, said person may sign for the individual. 

The above rules also apply in the case of the use of a fictitious firm name.  In addition, however, 
where a fictitious name is used, it must be so indicated in the signature. 

4. Modifications.  Changes in or additions to the bid form, recapitulations of the work bid upon, 
alternative proposals, or any other modification of the bid form which is not specifically called for in the 
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Contract Documents may result in the District’s rejection of the bid as not being responsive to the Notice 
Inviting Bids.  No oral or telephonic modification of any bid submitted will be considered. 

5. Erasures, Inconsistent or Illegible Bids.  The bid submitted must not contain any erasures, 
interlineations, or other corrections unless each such correction creates no inconsistency and is suitably 
authenticated by affixing in the margin immediately opposite the correction the signature or signatures of 
the person or persons signing the bid.  In the event of inconsistency between words and figures in the bid 
price, words shall control figures.  In the event that the District determines that any bid is unintelligible, 
inconsistent, or ambiguous, the District may reject such bid as not being responsive to the Notice Inviting 
Bids. 

6. Examination of Site and Contract Documents.  Each bidder shall visit the site of the proposed work 
and become fully acquainted with the conditions relating to the construction and labor so that the facilities, 
difficulties, and restrictions attending the execution of the work under the Contract are fully understood.  
Bidders shall thoroughly examine and be familiar with the drawings and specifications and all others 
documents and requirements that are attached to and/or contained in the Project Manual or other documents 
issued to bidders.  The failure or omission of any bidder to receive or examine any Contract Documents, 
form, instrument, addendum, or other document or to visit the site and become acquainted with conditions 
there existing shall not relieve any bidder from obligations with respect to the bid or to the Contract.  The 
submission of a bid shall be taken as prima facie evidence of compliance with this Section.  Bidders shall 
not, at any time after submission of the bid, dispute, complain, or assert that there were any 
misunderstandings with regard to the nature or amount of work to be done. 

7. Withdrawal of Bids.  Any bid may be withdrawn, either personally or by written request, at any 
time prior to the scheduled closing time for receipt of bids.  The bid security for bids withdrawn prior to 
the scheduled closing time for receipt of bids, in accordance with this paragraph, shall be returned upon 
demand therefor. 

No bidder may withdraw any bid for a period of ninety (90) calendar days after the date set for the 
opening of bids. 

8. Agreements, Insurance and Bonds.  The Agreement form which the successful bidder, as 
Contractor, will be required to execute, and the forms and amounts of surety bonds and insurance 
endorsements which will be required to be furnished at the time of execution of the Agreement, are included 
in the bid documents and should be carefully examined by the bidder.  The number of executed copies of 
the Agreement, the Performance Bond, and the Payment Bond required is three (3).  Payment and 
Performance bonds must be executed by an admitted surety insurer as defined in Code of Civil Procedure 
995.120. 

9. Interpretation of Plans and Documents/Pre-Bid Clarification.  If any prospective bidder is in doubt 
as to the true meaning of any part of the Contract Documents, or finds discrepancies in, or omissions, a 
written request for an interpretation or correction thereof may be submitted to the District.  The bidder 
submitting the request shall be responsible for its prompt delivery.  Any interpretation or correction of 
the Contract Documents will only be made by Addendum duly issued, and a copy of such Addendum 
will be made available for each Contractor receiving a set of the Contract Documents.  No person is 
authorized to make any oral interpretation of any provision in the Contract Documents, nor shall any oral 
interpretation be binding on the District.  If discrepancies on Drawings, specifications or elsewhere in the 
Contract Documents are not covered by addenda, bidder shall include in their bid methods of construction 
and materials for the higher quality and complete assembly.  Each request for clarification shall be 
submitted in writing, via email, to only the following persons: 
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TO:   JoAnn_Baeza@cjusd.net  Director of Purchasing  
CC: David_Bell@cjusd.net      Director of Maintenance and Operations 

Each transmitted request shall contain the name of the person and/or firm filing the request, address, 
telephone, and fax number, Specifications and/or Drawing number.  Bidder is responsible for the legibility 
of hand written requests.  Pre-bid clarification request shall be filed a minimum of six (6) days prior to bid 
opening.  Requests received less than six (6) days before bid opening shall not be considered or responded 
to.  A written response to timely pre-bid clarifications requests which materially affects the bidders price 
will be made by Addendum issued by the Colton Joint Unified School District not less than seventy-two 
(72) hours prior to bid opening. 

10. Bidders Interested in More Than One Bid.  No person, firm, or corporation shall be allowed to 
make, or file, or be interested in more than one prime bid for the same work unless alternate bids are 
specifically called for.  A person, firm, or corporation that has submitted a proposal to a bidder, or that has 
quoted prices of materials to a bidder, is not thereby disqualified from submitting a proposal or quoting 
prices to other bidders or making a prime proposal. 

11. Award of Contract.  The Contract will be awarded to the lowest responsive responsible bidder by 
action of the governing Board. The District reserves the right to reject any or all bids, or to waive any 
irregularities or informalities in any bids or in the bidding.    In the event an award is made to bidder, and 
such bidder fails or refuses to execute the Contract and provide the required documents within five (5) 
calendar days after award of the Contract to bidder, the District may award the Contract to the next lowest 
responsible and responsive bidder or release all bidders. Each bid must conform and be responsive to 
the Contract Documents as defined in the General Conditions. 

12. Bid Protest Procedure.  Any bidder may file a bid protest.  The protest shall be filed in writing with 
the District’s Director of Purchasing not more than five (5) business days after the date of the bid opening.  
An e-mail address shall be provided and by filing the protest, protesting bidder consents to receipt of e-mail 
notices for purposes of the protest and protest related questions and protest appeal, if applicable.  The protest 
shall specify the reasons and facts upon which the protest is based. 

a. Resolution of Bid Controversy:  Once the bid protest is received, the apparent lowest 
responsible bidder will be notified of the protest and the evidence presented.  If appropriate, the apparent 
low bidder will be given an opportunity to rebut the evidence and present evidence that the apparent low 
bidder should be allowed to perform the work.  If deemed appropriate by the District, an informal hearing 
will be held.  District will issue a written decision within fifteen (15) calendar days of receipt of the protest, 
unless factors beyond the District's reasonable control prevent such resolution.  The decision on the bid 
protest will be copied to all parties involved in the protest. 

b. Appeal:  If the protesting bidder or the apparent low bidder is not satisfied with the 
decision, the matter may be appealed to the Assistant Superintendent of Business Services, or his or her 
designee, within three (3) business days after receipt of the District's written decision on the bid protest.  
The appeal must be in writing and sent via overnight registered mail with all accompanying information 
relied upon for the appeal and an e-mail address from which questions and responses may be provided to:  

 
Colton Joint Unified School District 
1212 Valencia Drive 
Colton, CA 92324 

mailto:JoAnn_Baeza@cjusd.net
mailto:David_Bell@cjusd.net
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Attn: Greggory Fromm 

c. Appeal Review:  The Assistant Superintendent of Business Services or his or her designee 
shall review the decision on the bid protest from the Director of Purchasing and issue a written response to 
the appeal, or if appropriate, appoint a Hearing Office to conduct a hearing and issue a written decision.  
The written decision of the Assistant Superintendent of Business Services or the Hearing Officer shall be 
rendered within fifteen (15) calendar days and shall state the basis for the decision.  The decision concerning 
the appeal will be final and not subject to any further Appeals.   

d. Reservation of Rights to Proceed with Project Pending Appeal.  The District reserves the 
right to proceed to award the Contract for the Project and commence construction pending an Appeal.  If 
there is State Funding or a critical completion deadline, the District may choose to shorten the time limits 
set forth in this Section due to the urgency of proceeding with work if written notice is provided to the 
protesting party.  E-mailed notice with a written confirmation sent by First Class Mail shall be sufficient to 
constitute written notice.  If there is no written response to a written notice shortening time, the District 
may proceed with the award. 

e. Finality.  Failure to comply with this Bid Protest Procedure shall constitute a waiver of the 
right to protest and shall constitute a failure to exhaust the protesting bidder's administrative remedies. 

13. Alternates.  If alternate bids are called for, the Contract may be awarded at the election of the 
Governing Board to the lowest responsible and responsive bidder using the method and procedures outlined 
in the Notice Inviting Bids and as specified in the Section entitled Alternate/Deductive Bid Alternates. 

a. Subcontractor Listing for Alternates.  If alternate bids are called for and the bidder intends 
to use different or additional subcontractors, a separate list of subcontractors must be submitted for each 
such alternate. 

14. Evidence of Responsibility.  Upon the request of the District, a bidder whose bid is under 
consideration for the award of the Contract shall submit promptly to the District satisfactory evidence 
showing the bidder’s financial resources, surety and insurance claims experience, construction experience, 
completion ability, workload, organization available for the performance of the Contract, and other factors 
pertinent to a Project of the scope and complexity involved. 

15. Listing Subcontractors.  Each bidder shall submit with his bid, on the form furnished with the 
Contract Documents, a list of the names, license numbers, scopes of work, locations of the places of 
business, contact information, and Department of Industrial Relations (“DIR”) registration numbers of each 
subcontractor who will perform work or labor or render service to the bidder in or about the project, or a 
subcontractor who under subcontract to the bidder, specially fabricates and installs a portion of the work, 
in an amount in excess of one-half of 1 percent of the bidder’s total bid as required by the Subletting and 
Subcontracting Fair Practices Act (Public Contract Code section 4100, et seq.)  Pursuant to Labor Code 
section 1725.5, all subcontractors (of any tier) performing work on this Project must be properly registered 
with DIR.  

16. Workers’ Compensation.  In accordance with the provisions of Labor Code section 3700, the 
successful bidder as the Contractor shall secure payment of compensation to all employees.  The Contractor 
shall sign and file with the District the following certificate prior to performing the work under this contract:  
“I am aware of the provisions of Section 3700 of the Labor Code, which requires every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of the 
work of this contract.”  The form of such certificate is included as a part of the Bid Documents. 
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17. Contractor’s License.  To perform the work required by this notice, the Contractor must possess 
the contractor’s license as specified in the Notice Inviting Bids, and the Contractor must maintain the license 
throughout the duration of the Contract.  If, at the time of award of the Contract, bidder is not licensed to 
perform the Project in accordance with Division 3, Chapter 9, of the Business and Professions Code for the 
State of California and the Notice to Contractors calling for bids, such bid will not be considered and the 
Contractor will forfeit its bid security to the District. 

18. Anti-Discrimination.  It is the policy of the District that in connection with all work performed 
under contracts, there be no discrimination against any prospective or active employee engaged in the work 
because of race, color, ancestry, national origin, religious creed, sex, age, or marital status.  The Contractor 
agrees to comply with applicable federal and California laws, including, but not limited to, the California 
Fair Employment and Housing Act, beginning with Government Code section 12900 and Labor Code 
section 1735.  In addition, the Contractor agrees to require like compliance by any subcontractors employed 
on the work by such Contractor. 

19. Preference for Materials and Substitutions. 

a. One Product Specified.  Unless the Plans and Specifications state that no Substitution is 
permitted, whenever the Contract Documents indicate any specific article, device, equipment, product, 
material, fixture, patented process, form, method, construction, or any specific name, make, trade name, or 
catalog number, with or without the words, “or equal,” such specification shall be read as if the language 
“or equal” is incorporated. 

b. Request for Substitution.  Bidder may, unless otherwise stated, offer any material, process, 
article, etc., which is materially equal or better in every respect to that so indicated or specified (“Specified 
Item”) and will completely accomplish the purpose of the Contract Document.  If bidder desires to offer a 
Substitution for a Specified Item, such bidder must make a request in writing on the District’s Substitution 
Request Form (“Request Form”) and submit the completed Request Form with the bidder’s bid.  The 
Request Form must be accompanied by evidence as to whether the proposed substitution: 

1) Is equal in quality, service, and ability to the Specified Item as demonstrated by a 
side by side comparison of key characteristics and performance criteria (CSI 
comparison chart); 

2) Will entail no changes in detail, construction and scheduling of related work; 
3) Will be acceptable in consideration of the required design and artistic effect; 
4) Will provide no cost disadvantage to the District; 
5) Will require no excessive or more expensive maintenance, including adequacy and 

availability of replacement parts; and 
6) Will require no change in the Contract Time. 

In completing the Request Form, bidder must state with respect to each requested 
substitution whether bidder will agree to provide the Specified Item in the event that the District denies 
bidder’s request for substitution of a Specified Item.  In the event that bidder does not agree in the Request 
Form to provide the Specified Item and the District denies the requested Substitution, the bidder’s bid shall 
be considered non-responsive and the District may award the Contract to the next lowest bidder or in its 
sole discretion, release all bidders.  In the event that bidder has agreed in the Request Form to provide the 
Specified Item and the District denies bidder’s requested substitution for a Specified Item, bidder shall 
execute the Agreement and provide the Specified Item without any additional cost or charge to the District, 
and if bidder fails to execute the Agreement with the Specified Item(s), bidder’s bid bond will be forfeited. 
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After the bids are opened, the apparent lowest bidder shall provide, within five (5)  calendar 
days of opening such bids, any and all Drawings, specification, samples, performance data, calculations, 
and other information as may be required to assist the Architect and the District in determining whether the 
proposed substitution is acceptable.  The burden of establishing these facts shall be upon the bidder. 

After the District’s receipt of such evidence by bidder, the District will make its final 
decision as to whether the bidder’s request for Substitution for any Specified Items will be granted.  The 
District shall have sole discretion in deciding as to whether a proposed request for Substitution is equal to 
or better than a Specified Item.  Any request for Substitution which is granted by the District shall be 
documented and processed through a Change Order/ Construction Change Document.  The District may 
condition its approval of any Substitution upon delivery to the District of an extended warranty or other 
assurances of adequate performance of the Substitution.  Any and all risks of delay due to DSA, or any 
other governmental agency having jurisdiction shall be on the bidder. 

20. Disqualification of Bidders and Proposals.  More than one proposal for the same work from any 
individual, firm, partnership, corporation, or association under the same or different names will not be 
accepted; and reasonable grounds for believing that any bidder is interested in more than one proposal for 
the work will be cause for rejecting all proposals in which such bidder is interested and the bidder will 
forfeit their bid security to the District. 

21. Unbalanced or Altered Bids.  Proposals in which the prices are obviously unbalanced, and those 
which are incomplete or show any alteration of form, or contain any additions or conditional or alternate 
bids that are not called for or otherwise permitted, may be rejected.  A proposal on which the signature of 
the bidder has been omitted may be rejected.  If, in the District’s sole discretion, it determines any pricing, 
costs or other information submitted by a bidder may result in an unbalanced bid, the District may deem 
such bid non-responsive.  A bid may be determined by the District to be unbalanced if the bid is based on 
prices significantly less than cost for some work and prices which are significantly overstated in relation to 
cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to 
the District even though it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to 
allowing an advanced payment. 

22. Employment of Apprentices.  The Contractor and all Subcontractors shall comply with the 
provisions of California Labor Code including, but not limited to Sections 1777.5, 1777.6, and 1777.7 
concerning the employment of apprentices.  The Contractor and any Subcontractor under him shall comply 
with the requirements of said Sections, including applicable portions of all subsequent amendments in the 
employment of apprentices; however, the Contractor shall have full responsibility for compliance with said 
Labor Code Sections, for all apprenticeable occupations, regardless of any other contractual or employment 
relationships alleged to exist. 

23. Non-Collusion Declaration.  Public Contract Code section 7106 requires bidders to submit 
declaration of non-collusion with their bids.  This form is included with the bid documents and must be 
signed and dated by the bidder under penalty of perjury. 

24. Wage Rates, Travel and Subsistence. 

a. The Contractor and all Subcontractors shall comply with the requirements set forth in 
Division 2, Part 7, Chapter 1 of the Labor Code.  Pursuant to Labor Code section 1770 et seq., the District 
has obtained from the Director of the Department of Industrial Relations the general prevailing rate of per 
diem wages and the general prevailing rate for holiday and overtime work in the locality in which this work 
is to be performed for each craft, classification or type of worker needed to execute the contract. Copies are 
available from the District to any interested party on request and are also available from the Director of the 
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Department of Industrial Relations.  The Contractor shall obtain copies of the above-referenced prevailing 
wage sheets and post a copy of such wage rates at appropriate, conspicuous, weatherproof points at the Site. 

b. Any worker employed to perform work on the Project and such work is not covered by any 
classification listed in the published general prevailing wage rate determinations or per diem wages 
determined by the Director of the Department of Industrial Relations, shall be paid not less than the 
minimum rate of wages specified therein for the classification which most nearly corresponds to the 
employment of such person in such classification. 

c. Holiday and overtime work, when permitted by law, shall be paid for at the rate set forth 
in the prevailing wage rate determinations issued by the Director of the Department of Industrial Relations 
or at least one and one-half (1½) times the specified basic rate of per diem wages, plus employer payments, 
unless otherwise specified in the Contract Documents or authorized by law. 

d. These per diem rates, including holiday and overtime work, and employer payments for 
health and welfare, pension, vacation, and similar purposes, are on file at the administrative office of the 
District, located as noted above and are also available from the Director of the Department of Industrial 
Relations.  It is the Contractor’s responsibility to ensure the appropriate prevailing rates of per diem wages 
are paid for each classification.  It shall be mandatory upon the Contractor to whom the Contract is awarded, 
and upon any subcontractor under such Contractor, to pay not less than the said specified rates to all workers 
employed by them in the execution of the Contract.   

25. DIR Registration of Contractor and Subcontractors.  A contractor or subcontractor shall not be 
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public 
Contract Code, or engage in the performance of any contract for public work, as defined in the Labor Code, 
unless currently registered and qualified to perform public work pursuant to Section 1725.5.  It is not a 
violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 
of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is 
awarded. 

This Project is a public works project as defined in Labor Code section 1720.  Each contractor 
bidding on this Project and all subcontractors (of any tier) performing any portion of the Work must comply 
with the Labor Code sections 1725.5 and 1771.1 and must be properly and currently registered with DIR 
and qualified to perform public works pursuant to Labor Code section 1725.5 throughout the duration of 
the Project.  For more information and up to date requirements, contractors are recommended to periodically 
review the DIR's website at www.dir.ca.gov.  Contractor shall be solely responsible for ensuring 
compliance with Labor Code section 1725.5 as well as any requirements implemented by DIR applicable 
to its services or its subcontractors throughout the term of the Agreement and in no event shall contractor 
be granted increased payment from the District or any time extensions to complete the Project as a result 
of contractor's efforts to maintain compliance with the Labor Code or any requirements implemented by 
DIR.  Failure to comply with these requirements shall be deemed a material breach of this Agreement and 
grounds for termination for cause.  The contractor and all subcontractors shall furnish certified payroll 
records as required pursuant Labor Code section 1776 directly to the Labor Commissioner in accordance 
with Labor Code section 1771.4 on at least on a monthly basis (or more frequently if required by the District 
or the Labor Commissioner) and in a format prescribed by the Labor Commissioner.  The District reserves 
the right to withhold contract payments if the District is notified, or determines as the result of its own 
investigation, that contractor is in violation of any of the requirements set forth in Labor Code section 1720 
et seq. at no penalty or cost to the District.  Monitoring and enforcement of the prevailing wage laws and 
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related requirements will be performed by the Labor Commissioner/ Department of Labor Standards 
Enforcement (DLSE). 

26. No Telephone or Facsimile Availability.  No telephone or facsimile machine will be available to 
bidders on the District premises at any time. 

27. Bidding Documents.  Bidder shall utilize a complete set of Bidding Documents in preparing a bid.  
The failure or omission of bidder to receive any Bidding Document, form, instrument, Addendum, or other 
document shall not relieve bidder from any obligations with respect to the bid and/or Contract. 

28. Addenda.  Clarification or any other notice of a change in the Bidding Documents will be issued 
only by the District and only in the form of a written Addendum, transmitted by fax, e-mail, or available 
for pick up to all who are known by the issuing office to have received a complete set of Bidding 
Documents.  Any other purported Addenda are void and unenforceable. 

Bidder is responsible for ascertaining the disposition of all Addenda issued regardless of District 
notification and to acknowledge all Addenda in the submitted sealed bid prior to the bid opening.  Copies 
of Addenda will be made available for inspection wherever Bidding Documents are on file for inspection.  
Each Addendum will be numbered, dated, and identified with the Project number.  Oral statements or any 
instructions in any form, other than Addendum as described above, shall be void and unenforceable.  
Addenda issued by the District and not noted as being acknowledged by bidder as required in the Bid Form, 
may result in the bid being deemed non-responsive. 

29. CUPCCAA.  This Project is being let in accordance with the California Uniform Public 
Construction Cost Accounting (“CUPCCAA”) set forth in Public Contract Code section 22000 et seq.  
Bidders shall comply with any requirements set forth in the CUPCCAA including all guidelines and 
requirements in the current California Uniform Public Construction Cost Accounting Commission Cost 
Accounting Policies and Procedures Manual.  If applicable, only Contractors included on the District’s 
Qualified List shall submit bids for the Project as set forth in the CUPCCAA. 

30. Debarment.  Bidder may also be subject to debarment, in addition to seeking remedies for False 
Claims under Government Code section 12650 et seq. and Penal Code section 72, the District may debar a 
Contractor if the Board, or the Board may designate a hearing officer who, in his or her discretion, finds 
the Contractor has done any of the following: 

a. Intentionally or with reckless disregard, violated any term of a contract with the District 

b. Committed an act or omission which reflects on the Contractor's quality, fitness or capacity 
to perform work for the District; 

c. Committed an act or offense which indicates a lack of business integrity or business 
honesty; or 

d. Made or submitted a false claim against the District or any other public entity (See 
Government Code section 12650, et seq., and Penal Code section 72) 
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PRE-BID CLARIFICATION FORM (For Contractor's Use) 
PROJECT NAME:  Reche Canyon Painting Project  

PROJECT NUMBER:  24-27JB  

TO: 
JoAnn Baeza  
& David Bell  EMAIL: 

Joann_Baeza@cjusd.net 
David_Bell@cjusd.net 

    

DATE:   

FROM:  EMAIL:  
DOCUMENT/DIVISION 
NUMBER:  

DRAWING 
NUMBER:  

    

REQUESTED CLARIFICATION: 

 
RESPONSE TO CLARIFICATION: 

 
Attach additional numbered sheets as necessary; however, only one (1) request shall be 
contained on each submitted form.

mailto:Joann_Baeza@cjusd.net
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CHECKLIST OF MANDATORY BID FORMS 

(For Contractor’s use and reference only.  Additional documents may be required so bidders 
should carefully review all Contract Documents and Bid Documents) 

 

 Bid Form 

 Designation of Subcontractors Form 

 Bid Bond (or Bid Guarantee Form if Security is Other Than Bid Bond) 

 Contractor's Certificate Regarding Workers’ Compensation 

 Non-Collusion Declaration 

 Substitution Request Form (If Substitution Request Form is not submitted 
then NO Substitutions will be allowed after the bids are opened) 

 Acknowledgment of Bidding Practices Regarding Indemnity 

 DVBE Participation Statement 

 Site Visit Certification 

 References 
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BID FORM 

 
Reche Canyon Painting Project 

3101 Canyon Vista Drive 
Colton, CA 92324 

 
 

Bid No. 24-27JB  

FOR 

Colton Joint Unified School District 
 

CONTRACTOR 
NAME:  

ADDRESS:  

  

TELEPHONE: (                ) 

FAX: (                ) 

EMAIL  
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TO: Colton Joint Unified School District, acting by and through its Governing Board, herein called 
“District”. 

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, 
the undersigned bidder, having familiarized himself with the terms of the Contract, the local conditions 
affecting the performance of the Contract, the cost of the work at the place where the work is to be done, 
with the Drawings and Specifications, and other Contract Documents, hereby proposes and agrees to 
perform within the time stipulated, the Contract, including all of its component parts, and everything 
required to be performed, including its acceptance by the District, and to provide and furnish any and all 
labor, materials, tools, expendable equipment, and utility and transportation services necessary to perform 
the Contract and complete all of the work in a workmanlike manner required in connection with the 
construction of: 

BID NO. 24-27JB  

Reche Canyon Painting Project  

in the District described above, all in strict conformance with the drawings and other Contract Documents 
on file at the Purchasing Office of said District for amounts set forth herein. 

2. BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUM: 

Number  Number  Number  Number  Number  Number  Number  Number 

Acknowledge the inclusion of all Addenda issued prior to bid in the blanks provided above.  Your failure 
to do so may render your bid non-responsive. 

3. A. TOTAL CASH PURCHASE PRICE IN WORDS & NUMBERS: 

____________________________________________________________________ DOLLARS 

($ ____________________________) 

4. TIME FOR COMPLETION:  The District may give a notice to proceed within ninety (90) days of 
the award of the bid by the District.  Once the Contractor has received the notice to proceed, the Contractor 
shall complete the work in the time specified in the Agreement.  By submitting this bid, Contractor has 
thoroughly studied this Project and agrees that the Contract Time for this Project is adequate for the timely 
and proper completion of the Project.  Further, Contractor has included in the analysis of the time required 
for this Project, rain days, and the requisite time to complete the punch list. 

In the event that the District desires to postpone giving the notice to proceed beyond this ninety 
(90) day period, it is expressly understood that with reasonable notice to the Contractor, giving the notice 
to proceed may be postponed by the District.  It is further expressly understood by the Contractor, that the 
Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of 
giving the notice to proceed. 

If the Contractor believes that a postponement will cause a hardship to it, the Contractor may 
terminate the contract with written notice to the District within ten (10) days after receipt by the Contractor 
of the District’s notice of postponement.  Should the Contractor terminate the Contract as a result of a notice 
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of postponement, the District shall have the authority to award the Contract to the next lowest responsible 
bidder, if applicable. 

It is understood that the District reserves the right to reject any or all bids and/or waive any 
irregularities or informalities in this bid or in the bid process.  The Contractor understands that it may not 
withdraw this bid for a period of ninety (90) days after the date set for the opening of bids. 

5. It is understood that the District reserves the right to reject any or all bids and/or waive any 
irregularities or informalities in this bid or in the bid process.  The Contractor understands that it may not 
withdraw this bid for a period of ninety (90) days after the date set for the opening of bids. 

6. Attached is bid security in the amount of not less than ten percent (10%) of the bid: 

Bid bond (10% of the Bid), certified check, or cashier’s check (circle one) 

7. The required List of Designated Subcontractors is attached hereto. 

8. The required Non-Collusion Declaration is attached hereto. 

9. The Substitution Request Form, if applicable, is attached hereto. 

10. It is understood and agreed that if written notice of the acceptance of this bid is mailed, telegraphed, 
or delivered to the undersigned after the opening of the bid, and within the time this bid is required to remain 
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute and deliver to the 
District a Contract in the form attached hereto in accordance with the bid as accepted, and that he or she 
will also furnish and deliver to the District the Performance Bond and Payment Bond, all within five (5) 
calendar days after award of Contract, and that the work under the Contract shall be commenced by the 
undersigned bidder, if awarded the Contract, by the start date provided in the District’s Notice to Proceed, 
and shall be completed by the Contractor in the time specified in the Contract Documents. 

The names of all persons interested in the foregoing proposal as principals are as follows: 
 
 

 
 
 
 
 
 
 

(IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state the legal name of such 
corporation, as well as the names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state the true names of the firm, as well as the names of all individual co-partners comprising 
the firm; if bidder or other interested person is an individual, state the first and last names in full.) 

11. PROTEST PROCEDURES.  If there is a bid protest, the grounds shall be submitted as set forth in 
the Instructions to Bidders. 
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12. The undersigned bidder shall be licensed and shall provide the following California Contractor’s 
license information: 

License Number:  
 

License Expiration Date:  
 

Name on License:  
 

Class of License: 
 

DIR Registration Number: 
 

If the bidder is a joint venture, each member of the joint venture must include the above 
information. 

13. Time is of the essence regarding this Contract, therefore, in the event the bidder to whom the 
Contract is awarded fails or refuses to post the required bonds and return executed copies of the Agreement 
form within five (5) calendar days from the date of receiving the Notice of Award, the District may declare 
the bidder’s bid deposit or bond forfeited as damages. 

14. The bidder declares that he/she has carefully examined the location of the proposed Project, that 
he/she has examined the Contract Documents, including the Plans, General Conditions, Supplemental 
Conditions (if any), Addenda, and Specifications, all others documents and requirements that are attached 
to and/or contained in the Project Manual, all other documents issued to bidders and read the accompanying 
instructions to bidders, and hereby proposes and agrees, if this proposal is accepted, to furnish all materials 
and do all work required to complete the said work in accordance with the Contract Documents, in the time 
and manner therein prescribed for the unit cost and lump sum amounts set forth in this Bid Form. 

15. DEBARMENT.  In addition to seeking remedies for False Claims under Government Code section 
12650 et seq. and Penal Code section 72, the District may debar a Contractor if the Board, or the Board 
may designate a hearing officer who, in his or her discretion, finds the Contractor has done any of the 
following: 

a. Intentionally or with reckless disregard, violated any term of a contract with the District; 

b. Committed an act or omission which reflects on the Contractor's quality, fitness or capacity 
to perform work for the District; 

c. Committed an act or offense which indicates a lack of business integrity or business 
honesty; or 

d. Made or submitted a false claim against the District or any other public entity.  (See 
Government Code section 12650, et seq., and Penal Code section 72) 

16. DESIGNATION OF SUBCONTRACTORS.  In compliance with the Subletting and 
Subcontracting Fair Practices Act (California Public Contract Code section 4100 et seq.) and any 
amendments thereof, each bidder shall list subcontractors on the District's form Subcontractor list.  This 
subcontractor list shall be submitted with the bid and is a required form 

I agree to receive service of notices at the e-mail address listed below. 
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I the below-indicated bidder, declare under penalty of perjury that the information provided and 
representations made in this bid are true and correct. 

  
Proper Name of Company 

  
Name of Bidder Representative 

  
Street Address 

  
City, State, and Zip 

(            )          
Phone Number   

(             )          
Fax Number 

          
E-Mail 

 

By:   
Signature of Bidder Representative 

Date:  

 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above together with 
the signature of authorized officers or agents and the document shall bear the corporate seal; if bidder is a 
partnership, the true name of the firm shall be set forth above, together with the signature of the partner or 
partners authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature 
shall be placed above. 

All signatures must be made in permanent blue ink. 



 

Reche Canyon Painting Project  Designation of Subcontractors 
Colton Joint Unified School District  Page 19 
    000834.00018 

25882316.1 

DESIGNATION OF SUBCONTRACTORS 

 

In compliance with the Subletting and Subcontracting Fair Practices Act (California Public 
Contract Code section 4100 et seq.,) and any amendments thereof, each Bidder shall set forth below:  (a) 
the name, license number, and location of the place of business of each subcontractor who will perform 
work or labor or render service to the Contractor, who will perform work or labor or work or improvement 
to be performed under this Contract, or a subcontractor licensed by the State of California who, under 
subcontract to the Contractor, specially fabricates and installs a portion of the work or improvements 
according to detailed Drawings contained in the Plans and Specifications in an amount in excess of one-
half of one percent of the Contractor’s total bid; and (b) the portion and description of the work which will 
be done by each subcontractor under this Act.  The Contractor shall list only one subcontractor for each 
such portion as is defined by the Contractor in this bid.  All subcontractors shall be properly licensed by the 
California State Licensing Board. 

If a Contractor fails to specify a subcontractor, or if a Contractor specifies more than one 
subcontractor for the same portion of work to be performed under the Contract in excess of one-half of one 
percent of the Contractor’s total bid, the Contractor shall be deemed to have agreed that the Contractor is 
fully qualified to perform that portion, and that the Contractor alone shall perform that portion of the work. 

No Contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any 
subcontractor to be voluntarily assigned or transferred or allow the relevant portion of the work to be 
performed by anyone other than the original subcontractor listed in the original bid, or (c) sublet or 
subcontract any portion of the work in excess of one-half of one percent of the Contractor’s total bid where 
the original bid did not designate a subcontractor, except as authorized in the Subletting and Subcontracting 
Fair Practices Act.   

Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the 
Contractor’s total bid where no subcontractor was designated in the original bid shall only be permitted in 
cases of public emergency or necessity, and then only after a finding, reduced to writing as a public record, 
of the authority awarding this Contract setting forth the facts constituting the emergency or necessity. 

All subcontractors (of any tier) performing any portion of the work must comply with the Labor 
Code sections 1725.5 and 1771.1 and must be properly and currently registered with the California 
Department of Industrial Relations and qualified to perform public works pursuant to Labor Code section 
1725.5 throughout the duration of the Project. 

NOTE: If alternate bids are called for and bidder intends to use different or additional subcontractors on 
the alternates, a separate list of subcontractors must be provided for each such Alternate. 
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DESIGNATION OF SUBCONTRACTORS FORM 

 

Scope of Work Name of Subcontractor Location & Place of Business License Type 
and Number 

DIR Registration 
Number 

E-Mail & 
Telephone* 
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Scope of Work Name of Subcontractor Location & Place of Business License Type 
and Number 

DIR Registration 
Number 

E-Mail & 
Telephone* 

      

      

 

* This information must be provided at the time of submission of bid or must be provided within 24 hours after the time set for the opening of bids.  
Bidders who choose to provide this information within 24 hours after the time set for the opening of bids are solely responsible to ensure the District 
receives this information in a timely manner.  The District is not responsible for any problems or delays associated with emails, faxes, delivery, etc.  
Absent a verified fax or email receipt date and time by the District, the District’s determination of whether the information was received timely shall 
govern and be determinative.  Bidder shall not revise or amend any other information in this form submitted at the time of bid.  The information 
submitted at the time of bid shall govern over any conflicts, discrepancies, ambiguities or other differences in any subsequent Subcontractor 
Designation Forms submitted by the bidder. 

 

Proper Name of Bidder:  

Date:  

Name:  

Signature of Bidder 
Representative: 

 

Address:  

Phone:  
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BID BOND FORM 

 

KNOW ALL MEN BY THESE PRESENT that we, the undersigned, (hereafter called 
“Principal”), and _________________________________________ (hereafter called “Surety”), 
are hereby held and firmly bound unto the Colton Joint Unified School District (hereafter called 
“District”) in the sum of _______________________________ ($______________) for the 
payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 
successors, and assigns. 

SIGNED this __________ day of ________________________, 20___. 

The condition of the above obligation is such that whereas the Principal has submitted to 
the District a certain Bid, attached hereto and hereby made a part hereof, to enter into a Contract 
in writing for the construction of 
____________________________________________________________. 

 

NOW, THEREFORE, 

a. If said Bid is rejected, or 

b. If said Bid is accepted and the Principal executes and delivers a Contract or the 
attached Agreement form within five (5) calendar days after acceptance (properly 
completed in accordance with said Bid), and furnishes bonds for his faithful 
performance of said Contract and for payment of all persons performing labor or 
furnishing materials in connection therewith,  

Then this obligation shall be void; otherwise, the same shall remain in force and effect. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract, or the call for bids, or the work to be performed 
thereunder, or the specifications accompanying the same, shall in anyway affect its obligation 
under this bond, and it does hereby waive notice of any such change, extension of time, alteration, 
or addition to the terms of said Contract, or the call for bids, or the work, or to the specifications. 

In the event suit is brought upon this bond by the District and judgment is recovered, the 
Surety shall pay all costs incurred by the District in such suit, including without limitation, 
attorneys’ fees to be fixed by the court. 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hands and seals, and such 
of them as are corporations have caused their corporate seals to be hereto affixed and these presents 
to be signed by their proper officers, on the day and year first set forth above. 
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 By  
(Corporate Seal)  Principal’s Signature 

   
  Typed or Printed Name 
   

  Principal’s Title 

 By  
(Corporate Seal)  Surety’s Signature 

   
  Typed or Printed Name 
   

  Title 

   

(Attached Attorney in Fact Certificate)  Surety’s Name 

   

  Surety’s Address 

   

  Surety’s Phone Number 
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BID GUARANTEE FORM 

(Use only when not using a Bid Bond) 

 
 

 

Accompanying this proposal is a cashier’s check payable to the order of the Colton Joint 
Unified School District or a certified check payable to the order of the Colton Joint Unified School 
District in an amount equal to ten percent (10%) of the base bid and alternates 
($___________________). 

The proceeds of this check shall become the property of said District, if, this proposal shall 
be accepted by the District through the District’s Governing Board, and the undersigned fails to 
execute a Contract with and furnish the sureties required by the District within the required time; 
otherwise, said check is to be returned to the undersigned. 

 

 
  
Bidder 
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CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION 
FORM 

 

Labor Code section 3700 in relevant part provides: 

Every employer except the State shall secure the payment of compensation in one or more of the 
following ways: 

1. By being insured against liability to pay compensation by one or more insurers duly authorized to 
write compensation insurance in this State. 

2. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which 
may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-
insure and to pay any compensation that may become due to employees. 

3. For any county, city, city and county, municipal corporation, public district, public agency, or any 
political subdivision of the state, including each member of a pooling arrangement under a joint exercise of 
powers agreement (but not the state itself), by securing from the Director of Industrial Relations a certificate 
of consent to self-insure against workers’ compensation claims, which certificate may be given upon 
furnishing proof satisfactory to the director of ability to administer workers’ compensation claims properly, 
and to pay workers’ compensation claims that may become due to its employees.  On or before March 31, 
1979, a political subdivision of the state which, on December 31, 1978, was uninsured for its liability to 
pay compensation, shall file a properly completed and executed application for a certificate of consent to 
self-insure against workers’ compensation claims.  The certificate shall be issued and be subject to the 
provisions of Section 3702. 

I am aware of the provisions of Labor Code section 3700 which require every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provision before commencing the performance of the 
work of this Contract. 

  
(Signature) 

  
(Print)   

  
(Date) 

In accordance with Article 5 (commencing at Section 1860), Chapter 1, Part 7, Division 2 of the 
Labor Code, the above certificate must be signed and submitted with the Contractor’s bid.
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NON-COLLUSION DECLARATION 

 

The undersigned declares: 

I am the _____________________ [Title] of _______________________________ [Name of 
Company], the party making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham.  The 
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The 
bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. 
All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 
to any corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity 
for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that 
he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on ____________________ [Date], at 
___________________ [City], _______________ [State]. 

 

Signed: _________________________________ 

 
Typed Name: ___________________________ 
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REQUEST FOR SUBSTITUTION AT TIME OF BID 

 

Pursuant to Public Contract Code section 3400, bidder submits the following request to Substitute 
with the bid that is submitted.  I understand that if the request to substitute is not an “or equal” or is not 
accepted by District and I answer “no” I will not provide the specified item, then I will be held non-
responsive and my bid will be rejected.  With this understanding, I hereby request Substitution of the 
following articles, devices, equipment, products, materials, fixtures, patented processes, forms, methods, 
or types of construction: 

 Specification Section 

 
 
 
 
 
 
 
Specified 
Item 

Requested  
Substituted Item 

Contractor 
Agrees to 
Provide 
Specified Item 
if request to 
Substitute is 
Denied1 
(circle one) 

District Decision 
(circle one) 

1. 
 
 

  Yes No Grant Deny 

2. 
 
 

  Yes No Grant Deny 

3. 
 
 

  Yes No Grant Deny 

4. 
 
 

  Yes No Grant Deny 

5. 
 
 

  Yes No Grant Deny 

6. 
 
 

  Yes No Grant Deny 

7. 
 
 

  Yes No Grant Deny 

8. 
 
 

  Yes No Grant Deny 

9. 
 
 

  Yes No Grant Deny 

10. 
 
 

  Yes No Grant Deny 

11. 
 
 

  Yes No Grant Deny 

12. 
 
 

  Yes No Grant Deny 

This Request Form must be accompanied by evidence as to whether the proposed Substitution (1) 
is equal in quality, service, and ability to the Specified Item; (2) will entail no change in detail, construction, 
and scheduling of related work; (3) will be acceptable in consideration of the required design and artistic 
effect; (4) will provide no cost disadvantage to the District; (5) will require no excessive or more expensive 
maintenance, including adequacy and availability of replacement parts;  (6) will require no change of the 

                                                 
1  Bidder must state whether bidder will provide the Specified Item in the event the Substitution request is evaluate and denied.  If 
bidder states that bidder will not provide the Specified Item the denial of a request to Substitute shall result in the rejection of the 
bidder as non-responsive.  However, if bidder states that bidder will provide the Specified Item in the event that bidder’s request 
for Substitution is denied, bidder shall execute the Agreement and provide the Specified Item(s).  If bidder refuses to execute the 
Agreement due to the District's decision to require the Specified Item(s) at no additional cost, bidder’s Bid Bond shall be forfeited. 
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construction schedule or milestones for the Project; and, (7) Contractor agrees to pay for any DSA Fees or 
other Governmental Plan check costs associated with this Substitution Request. 

The undersigned states that the following paragraphs are correct: 

1. The proposed Substitution does not affect the dimensions shown on the Drawings. 

2. The undersigned will pay for changes to the building design, including Architect, 
engineering, or other consultant design, detailing, DSA plan check or other governmental 
plan check costs, and construction costs caused by the requested substitution. 

3. The proposed substitution will have no adverse effect on other trades, the Contract Time, 
or specified warranty requirements. 

4. Maintenance and service parts will be available locally for the proposed substitution. 

5. In order for the Architect to properly review the substitution request, within five (5) days 
following the opening of bids, the Contractor shall provide samples, test criteria, 
manufacturer information, and any other documents requested by Architect or Architect's 
engineers or consultants, including the submissions that would ordinarily be required for 
Shop Drawings along with a document which provides a side by side comparison of key 
characteristics and performance criteria (often known as a CSI side by side comparison 
chart). 

6. If Substitution Request is accepted by the District, Contractor is still required to provide a 
Submittal for the substituted item pursuant to the General Conditions and shall provide 
required Schedule information (including schedule fragnets, if applicable) for the 
substituted item.  The approval of the Architect, Engineer, or District of the substitution 
request does not mean that the Contractor is relieved of Contractor’s responsibilities for 
Submittals, Shop Drawings, and schedules under the General Conditions if the Contractor 
is awarded the Project. 
 

Name of Bidder:   

By:  

District:   

By:   
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ACKNOWLEDGMENT OF BIDDING PRACTICES REGARDING INDEMNITY FORM 

 

TO: Colton Joint Unified School District  

RE: Project / Bid Number  24-27JB  

 Construction Contract for Reche Canyon Painting Project 

Please be advised that with respect to the above-referenced Project the undersigned Contractor on 
behalf of itself and all Contractor’s subcontractors hereby waives the benefits and protection of Labor Code 
section 3864, which provides: 

“If an action as provided in this chapter is prosecuted by the employee, the employer, or 
both jointly against the third person results in judgment against such third person, the 
employer shall have no liability to reimburse or hold such third person harmless on such 
judgment or settlement in the absence of a written agreement to do so executed prior to the 
injury.” 

This Agreement has been signed by an authorized representative of the contracting party and shall 
be binding upon its successors and assignees.  The undersigned further agrees to promptly notify the District 
of any changes of ownership of the contracting party or any subcontractor while this Agreement is in force. 

 

  
Contracting Party 

  
Name of Agent/Title 
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DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PARTICIPATION 
STATEMENT AT TIME OF BID  

 
 

Each bidder must complete this form in order to comply with the Colton Joint Unified School 
District (“District”) policy for participation of disabled veteran business enterprises (School District 
projects funded in whole or in part by the State of California pursuant to the Leroy F. Greene School 
Facilities Act of 1998. (Education Code §17070.10, et seq.) 

 

Project Name:   

Bid No.:   
 

The undersigned, on behalf of the Contractor named below, certifies that the Contractor has made 
reasonable efforts to secure participation by DVBE in the Contract to be awarded for the above-referenced 
Bid No., including participation by DVBE subcontractors and/or material suppliers.  

Check only one of the following: 

 The Contractor was unable after reasonable efforts to secure DVBE participation in the Contract 
for the above-referenced Project/Bid No. However, the Contractor will use DVBE services if the 
opportunity arises at any time during construction of the Project. Upon completion of the Project, 
the Contractor will report to the District the total dollar amount of DVBE participation in any 
Contract awarded to Contractor, and in any Change Order/ Construction Change Document, for the 
above-referenced Project. 

 The Contractor has secured DVBE participation in the Contract for the above referenced 
Project/Bid No., and anticipates that such DVBE participation will equal approximately 
__________________dollars ($____________ ), which represents approximately 
___________________percent (___%) of the total Contract for such Project. Upon completion of 
the Project, Contractor will report to the District the actual total dollar amount of DVBE 
participation in the Contract awarded to Contractor, and in any Change Order/ Construction Change 
Document, for such Project 

Company:    

Name:    

Title:    

Signature:   

Date:    
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SITE VISIT CERTIFICATION 

 

I certify that I have visited the site of the proposed work and have fully acquainted myself with the 
conditions of the Project site, as well as those relating to construction and labor of the Project, and I fully 
understand the facilities, difficulties, and restrictions which may impact the total and adequate completion 
of the Project. 

I certify under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct. 

I agree to fully defend, indemnify and hold harmless the DISTRICT, Architect, Inspectors, Construction 
Manager (if any), and their directors, officers, employees, agents and volunteers from any damages, costs, 
expenses, or omissions related to conditions that could or should have been identified during my visit to the 
site. 

 

Signature of Bidder:   

 

Typed Name of Bidder:   
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REFERENCES 

 
1. The DISTRICT expressly reserves the right to reject the proposal of any Bidder who, upon 
investigation, has been determined to fail to complete similar Contracts in a timely fashion or in a 
satisfactory manner.  Such rejection would, if applicable, be based upon the principle that the 
Bidder is “non-responsible” and poses a substantial risk of being unable to supply the material, 
equipment, or services to complete the work in a cost-effective, professional and timely manner.  
The Bidder must complete and submit the attached form; failure to do so may be sufficient cause 
for the DISTRICT to reject the Bidder’s bid as non-responsive. 
2. In performing the above-described responsibility determination, the DISTRICT reserves 
the right to utilize all possible sources of information in making its determination, including but 
not limited to: inquiries to regulatory State boards and agencies; Dun and Bradstreet credit reports, 
inquiries to companies and public entities for which the Bidder has previously supplied material 
or performed work, reference checks and examination of all public records. 
3. The Bidder must also demonstrate knowledge of school purchasing and business 
techniques and should possess a working ability and experience in providing similar material to a 
public agency.  The Bidder shall furnish the names, current phone numbers, addresses, points of 
contact, and scope of work of at least five (5) customers served within the past three (3) years with 
requirements similar to the needs of the Colton Joint Unified School District. 
4. Failure to furnish the references (in the complete format required) may cause your proposal 
to be rejected as non-responsive. 
 
5. EXAMPLE:  Your references should be listed in the following format (facts are example 
only) 
 
 (a) Work for X Y Z Unified School District 
 (b) Phone # (222) 123-4567 
 (c) 999 Holly Drive, L. A., CA  92000 
 (d) Contact:  J. Q. Jones III at above # 
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6. Reference #1 
District or Entity:  
Phone No.: 
Address: 
Name of Contact:  

 
Reference #2 

 District or Entity:  
 Phone No.:  
 Address:  
 Name of Contact:  
 

Reference #3 
 District or Entity:  
 Phone No.:  
 Address:  
 Name of Contact:   
 

Reference #4 
 District or Entity:  
 Phone No.:  
 Address:  
 Name of Contact:  
 
 Reference #5 
 District or Entity:  
 Phone No.:  
 Address:    
 Name of Contact:  
 
 
By:    
         Signature of Bidder   Date:     
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CONTRACT FORMS 
 

 

 Form Agreement 

 Payment Bond 

 Performance Bond 

 Contractor’s Certificate Regarding Drug-Free Work Place 

 Contractor’s Certificate Regarding Alcoholic Beverage and Tobacco-Free 
Campus Policy 

 Guarantee 

 Contractor DVBE Participation  Close-Out Statement 

 Escrow Agreement for Security Deposits In Lieu of Retention 

 Insurance Documents and Endorsements 

 Contractor Certification Regarding Background Checks and Attachment “A” 
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FORM AGREEMENT 
 

THIS AGREEMENT, entered into this____ day of___________, 20__ in the 
____________________ of the State of California, by and between the Colton Joint Unified School 
District, hereinafter called the “District”, and ________________________, hereinafter called the 
“Contractor”.  Contractor acknowledges that this Project is being awarded in accordance with the California 
Uniform Public Construction Cost Accounting (“CUPCCAA”) set forth in Public Contract Code section 
22000 et seq.  Bidders shall comply with any requirements set forth in the CUPCCAA including all 
guidelines and requirements in the current California Uniform Public Construction Cost Accounting 
Commission Cost Accounting Policies and Procedures Manual.  Contractor shall cooperate with the District 
and provide any requested information or documents as requested by the District to comply with the 
CUPCCAA including, but not limited to, all Project cost data, invoices, accounting records, payroll records, 
etc. 

WITNESSETH that the District and the Contractor for the consideration stated herein agree as 
follows: 

ARTICLE I - SCOPE OF WORK:  The Contractor shall furnish all labor, materials, equipment, 
tools, and utility and transportation services, and perform and complete all work required in connection 
with Reche Canyon Painting Project  (“Project”) in strict accordance with the Contract Documents 
enumerated in Article 7 below.  The Contractor shall be liable to the District for any damages arising as a 
result of a failure to comply with that obligation, and the Contractor shall not be excused with respect to 
any failure to so comply by an act or omission of the Architect, Engineer, Inspector, Division of the State 
Architect (DSA), or representative of any of them, unless such act or omission actually prevents the 
Contractor from fully complying with the Contract Documents and the Contractor protests, in accordance 
with the Contract Documents, that the act or omission is preventing the Contractor from fully complying 
with the Contract Documents.  Such protest shall not be effective unless reduced to writing and filed with 
the District office within seven (7) days of the date of occurrence of such act or omission preventing the 
Contractor from fully complying with the Contract Documents. 

ARTICLE 2 - TIME OF COMPLETION: The District may give notice to proceed within ninety 
(90) days of the award of the bid by the District.  Once the Contractor has received a notice to proceed, the 
Contractor shall complete the Project (See Article 47) of the work within fourteen (14) calendar days from 
receipt of the Notice to Proceed.  This shall be called Contract Time.  It is expressly understood that time 
is of the essence. 

Contractor has thoroughly studied the Project and has satisfied itself that the time period for this 
Project was adequate for the timely and proper completion of the Project within each milestone and within 
the Contract Time. 

In the event that the District desires to postpone giving the notice to proceed beyond this ninety 
(90) day period, it is expressly understood that with reasonable notice to the Contractor, giving the notice 
to proceed may be postponed by the District.  It is further expressly understood by the Contractor, that the 
Contractor shall not be entitled to any claim of additional compensation as a result of the District's 
postponement of giving the notice to proceed. 

If the Contractor believes that a postponement will cause hardship to it, the Contractor may 
terminate the Contract with written notice to the District within ten (10) days after receipt by the Contractor 
of the District's notice of postponement.  It is further understood by the Contractor that in the event that the 
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Contractor terminates the Contract as a result of postponement by the District, the District shall only be 
obligated to pay the Contractor for the work performed by the Contractor at the time of notification of 
postponement.  Should the Contractor terminate the Contract as a result of a notice of postponement, the 
District shall have the authority to award the Contract to the next lowest responsible bidder. 

ARTICLE 3 - LIQUIDATED DAMAGES:  It being impracticable and infeasible to determine 
the amount of actual damage, it is agreed that the Contractor will pay the District the sum of five hundred 
dollars ($500.00) per calendar day for each and every day of delay beyond the Contract Time set forth in 
Article 2 of this Agreement (inclusive of Milestones that are critical on the critical path or noted as critical 
to the District) as liquidated damages and not as a penalty or forfeiture. In the event liquidated damages are 
not paid, the Contractor further agrees that the District may deduct such amount thereof from any money 
due or that may become due the Contractor under the Contract. 

ARTICLE 4 - CONTRACT PRICE:  he District shall pay to the Contractor as full consideration 
for the faithful performance of the Contract, subject to any additions or deductions as provided in the 
Contract Documents, the sum of ____________________________________ DOLLARS 
($_______________________), said sum being the total amount stipulated in the Bid Contractor submitted.  
Payment shall be made as set forth in the General Conditions. 

Should any Change Order/ Construction Change Document result in an increase in the Contract 
Price, the cost of such Change Order/ Construction Change Document shall be agreed to in advance by the 
Contractor and the District, subject to the monetary limitations set forth in Public Contract Code section 
20118.4.  In the event that the Contractor proceeds with a Change in work without an agreement between 
the District and Contractor regarding the cost of a Change Order/ Construction Change Document, the 
Contractor waives any Claim of additional compensation for such additional work. 

ARTICLE 5 - HOLD HARMLESS AGREEMENT:  Contractor shall defend, indemnify and 
hold harmless District, Architect, Construction Manager (if any), Inspector, the State of California and their 
officers, employees, agents and independent contractors from all liabilities, claims, actions, liens, 
judgments, demands, damages, losses, costs or expenses of any kind arising from death, personal injury, 
property damage or other cause based or asserted upon any act, omission, or breach connected with or 
arising from the progress of work or performance of service under this Agreement or the Contract 
Documents.  As part of this indemnity, Contractor shall protect and defend, at its own expense, District, 
Architect, Construction Manager (if any), Inspector, the State of California and their officers, employees, 
agents and independent contractors from any legal action including attorney’s fees or other proceeding 
based upon such act, omission, breach or as otherwise required by this Article. 

Furthermore, Contractor agrees to and does hereby defend, indemnify and hold harmless District, 
Architect, Construction Manager (if any), Inspector, the State of California and their officers, employees, 
agents and independent contractors from every claim or demand made, and every liability, loss, damage, 
expense or attorney’s fees of any nature whatsoever, which may be incurred by reason of: 

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including 
theft), or loss of use of, any property; (3) any failure or alleged failure to comply with any provision of law 
or the Contract Documents; or (4) any other loss, damage or expense, sustained by any person, firm or 
corporation or in connection with the work called for in this Agreement or the Contract Documents, except 
for liability resulting from the sole or active negligence, or the willful misconduct of the District. 

(b) Any bodily injury to or death of persons or damage to property caused by any act, omission 
or breach of Contractor or any person, firm or corporation employed by Contractor, either directly or by 
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independent contract, including all damages or injury to or death of persons, loss (including theft) or loss 
of use of any property, sustained by any person, firm or corporation, including the District, arising out of 
or in any way connected with work covered by this Agreement or the Contract Documents, whether said 
injury or damage occurs either on or off District property, but not for any loss, injury, death or damages 
caused by the sole or active negligence or willful misconduct of the District. 

(c) Any dispute between Contractor and Contractor’s subcontractors/supplies/ Sureties, 
including, but not limited to, any failure or alleged failure of the Contractor (or any person hired or 
employed directly or indirectly by Contractor) to pay any Subcontractor or Materialman of any tier or any 
other person employed in connection with the work and/or filing of any stop notice or mechanic’s lien 
claims. 

(d) Any claims, allegations, penalties, assessments, or liabilities to the extent caused by the 
Contractor’s failure or the failure of any Subcontractor of any tier, to fully comply with the DIR registration 
requirements under Labor Code section 1725.5 at all times during the performance of any Work on the 
Project and shall reimburse the District for any penalties assessed against the District arising from any 
failure by the Contractor or any Subcontractor of any tier from complying with Labor Code sections 1725.5 
and 1771.1.  Nothing in this paragraph, however, shall require the Contractor or any Subcontractor to be 
liable to the District or indemnify the District for any penalties caused by the District in accordance with 
Labor Code section 1773.3 (g). 

Contractor, at its own expense, cost, and risk, shall defend any and all claims, actions, suits, or 
other proceedings that may be brought or instituted against the District, its officers, agents or employees, 
on account of or founded upon any cause, damage, or injury identified herein Article 5 and shall pay or 
satisfy any judgment that may be rendered against the District, its officers, agents or employees in any 
action, suit or other proceedings as a result thereof. 

The Contractor’s and Subcontractors’ obligation to defend, indemnify and hold harmless the 
Owner, Architect, Inspector, the State of California and their officers, employees, agents and independent 
contractors hereunder shall include, without limitation, any and all claims, damages, and costs for the 
following: (1) any damages or injury to or death of any person, and damage or injury to, loss (including 
theft), or loss of use of, any property; (2) breach of any warranty, express or implied; (3) failure of the 
Contractor or Subcontractors to comply with any applicable governmental law, rule, regulation, or other 
requirement; (4) products installed in or used in connection with the Work; and (5) any claims of violation 
of the Americans with Disabilities Act (“ADA”) 

ARTICLE 6 - PROVISIONS REQUIRED BY LAW:  Each and every provision of law and 
clause required to be inserted in this Contract shall be deemed to be inserted herein, and this Contract shall 
be read and enforced as though it were included herein, and if through mistake or otherwise any such 
provision is not inserted or is not inserted correctly, then upon application of either party the Contract shall 
forthwith be physically amended to make such insertion or correction. 

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT:  The Contract entered into by 
this Agreement consists of the following Contract Documents, all of which are component parts of the 
Contract as if herein set out in full or attached hereto: 

 

Notice Inviting Bids 
Instructions to Bidders 
Bid Form 
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Designation of Subcontractors 
Bid Bond 
Bid Guarantee Form 
Contractor’s Certificate Regarding Worker’s Compensation 
Non-Collusion Declaration 
Substitution Request Form 
Acknowledgment of Bidding Practices Regarding Indemnity 
DVBE Participation Statement and Close-Out Forms 
Site Visit Certification 
References 
Agreement 
Payment Bond 
Performance Bond 
Contractor’s Certificate Regarding Drug-Free Workplace 
Contractor’s Certificate Regarding Alcohol and Tobacco 
Guarantee 
Escrow Agreement for Security Deposit In Lieu of Retention 
Insurance Documents and Endorsements 
Contractor DVBE Close-Out Statement 
Contractor’s Certificate Regarding Background Checks 
General Conditions 
Supplementary and Special Conditions 
Specifications 
All Addenda as Issued 
Drawings/Plans 
Requirements, Reports and/or Documents in the Project Manual or Other Documents Issued to 
Bidders 

All of the above named Contract Documents are intended to be complementary.  work required by 
one of the above named Contract Documents and not by others shall be done as if required by all. 

ARTICLE 8 - PREVAILING WAGES:  Wage rates for this Project shall be in accordance with 
the general prevailing rate of holiday and overtime work in the locality in which the work is to be performed 
for each craft, classification, or type of work needed to execute the Contract as determined by the Director 
of the Department of Industrial Relations.  Copies of schedules of rates so determined by the Director of 
the Department of Industrial Relations are on file at the administrative office of the District and are also 
available from the Director of the Department of Industrial Relations.  Monitoring and enforcement of the 
prevailing wage laws and related requirements will be performed by the Labor Commissioner/ Department 
of Labor Standards Enforcement (DLSE). 

The following are hereby referenced and made a part of this Agreement and Contractor stipulates 
to the provisions contained therein. 

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.) 

2. California Code of Regulations, Title 8, Chapter 8, Subchapters 3 through 6 (Section 16000 
et seq.) 

ARTICLE 9 - RECORD AUDIT:  In accordance with Government Code section 8546.7(and 
Davis Bacon, if applicable) and the General Conditions, records of both the District and the Contractor shall 
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be subject to examination and audit  for a period of five (5) years after a Final Retention Payment or the 
Recording of a Notice of Completion, whichever occurs first. 

ARTICLE 10 - CONTRACTOR’S LICENSE: The Contractor must possess throughout the 
Project a Class C-33 Contractor’s License, issued by the State of California, which must be current and in 
good standing. 
 

IN WITNESS WHEREOF, this Agreement has been duly executed by the above named parties, 
on the day and year first above written. 

 

Colton Joint Unified School District  CONTRACTOR: 

By:     
Typed or Printed Name 

 
 
 
Dated: ______________________________ 

   
Title 
 
______________________________________ 
Signature 

    
Type or Printed Name 

    
Title (Authorized Officers or Agents) 
 
______________________________________ 
Signature 

  (CORPORATE SEAL) 
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PAYMENT BOND 

(CALIFORNIA PUBLIC WORK) 
 
 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Colton Joint Unified School District (sometimes referred to hereinafter as 
“Obligee”) has awarded to __________________________________ (hereinafter designated as the 
“Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work or Project”); and 

WHEREAS, said Contractor is required to furnish a bond in connection with said Contract, and 
pursuant to California Civil Code section 9550; 

NOW, THEREFORE, We, _______________________________________, the undersigned 
Contractor, as Principal; and ________________________________, a corporation organized and existing 
under the laws of the State of ________________, and duly authorized to transact business under the laws 
of the State of California, as Surety, are held and firmly bound unto the Colton Joint Unified School District 
and to any and all persons, companies, or corporations entitled by law to file stop notices under California 
Civil Code section 9100, or any person, company, or corporation entitled to make a claim on this bond, in 
the sum of ______________________________________ Dollars ($__________________), such sum 
being not less than one hundred percent (100%) of the total amount payable by said Obligee under the terms 
of said Contract, for which payment will and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, its heirs, executors, 
administrators, successors, or assigns, or subcontractor, shall fail to pay any person or persons named in 
Civil Code section 9100; or fail to pay for any materials, provisions, or other supplies, used in, upon, for, 
or about the performance of the work contracted to be done, or for any work or labor thereon of any kind, 
or for amounts due under the Unemployment Insurance Code, with respect to work or labor thereon of any 
kind; or shall fail to deduct, withhold, and pay over to the Employment Development Department, any 
amounts required to be deducted, withheld, and paid over by Unemployment Insurance Code section 13020 
with respect to work and labor thereon of any kind, then said Surety will pay for the same, in an amount 
not exceeding the amount herein above set forth, and in the event suit is brought upon this bond, also will 
pay such reasonable attorneys’ fees as shall be fixed by the court, awarded and taxed as provided in 
California Civil Code section 9550 et seq. 

This bond shall inure to the benefit of any person named in Civil Code section 9100 giving such 
person or his/her assigns a right of action in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released 
from the obligation of the bond by any change, extension of time for performance, addition, alteration or 
modification in, to, or of any contract, Plans, or specifications, or agreement pertaining or relating to any 
scheme or work of improvement herein above described; or pertaining or relating to the furnishing of labor, 
materials, or equipment therefor; nor by any change or modification of any terms of payment or extension 
of time for payment pertaining or relating to any scheme or work of improvement herein above described; 
nor by any rescission or attempted rescission of the contract, agreement or bond; nor by any conditions 
precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled 
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to recover under any such contract or agreement or under the bond; nor by any fraud practiced by any 
person other than the claimant seeking to recover on the bond; and that this bond be construed most strongly 
against the Surety and in favor of all persons for whose benefit such bond is given; and under no 
circumstances shall the Surety be released from liability to those for whose benefit such bond has been 
given, by reason of any breach of contract between the Obligee and the Contractor or on the part of any 
obligee named in such bond; that the sole condition of recovery shall be that the claimant is a person 
described in California Civil Code section 9100, and who has not been paid the full amount of his or her 
claim; and that the Surety does hereby waive notice of any such change, extension of time, addition, 
alteration or modification herein mentioned. 

IN WITNESS WHEREOF this instrument has been duly executed by the Principal and Surety 
above named, on the___________ day of ___________________, 20___. 

 

PRINCIPAL/CONTRACTOR: 
 
  

By:   

SURETY: 

  

By:   
Attorney-in-Fact 
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IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California Insurance 
Commissioner authorizing them to write surety insurance defined in California Insurance Code section 105, 
and if the work or project is financed, in whole or in part, with federal, grant or loan funds, Surety’s name 
must also appear on the Treasury Department’s most current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 
(Name and Address of Surety) (Name and Address of agent or representative for 

service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    

 
A notary public or other office completing this certificate verifies only the identity of the individual who 
signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity 
of that document. 

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________, before me, ___________________________________________, 
personally appeared _________________________________, who proved on the basis of satisfactory 
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged 
to me that he/she/they executed the same in his/her/their authorized capacity(ies) as the Attorney-in-Fact 
of ____________________________ (Surety) and acknowledged to me that by his/her/their signature(s) 
on the instrument the person(s), or the entity upon behalf of which the person(s) executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

 

WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 
NOTE:  A copy of the power-of-attorney to local representatives of the bonding company must be 
attached hereto.
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PERFORMANCE BOND 

(CALIFORNIA PUBLIC WORK) 
 

KNOW ALL MEN BY THESE PRESENTS: 

THAT WHEREAS, the Colton Joint Unified School District (sometimes referred to hereinafter as 
“Obligee”) has awarded to ___________________________________________ (hereinafter designated as 
the “Principal” or “Contractor”), an agreement for the work described as follows: 
____________________________________ (hereinafter referred to as the “Public Work or Project”); and 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in that certain 
contract for said Public Work dated _____________ ____________________, (hereinafter referred to as 
the “Contract”), which Contract is incorporated herein by this reference; and 

WHEREAS, the Contractor is required by said Contract to perform the terms thereof and to provide 
a bond both for the performance and guaranty thereof. 

NOW, THEREFORE, we, ______________________________________, the undersigned 
Contractor, as Principal, and ________________________________, a corporation organized and existing 
under the laws of the State of ________________, and duly authorized to transact business under the laws 
of the State of California, as Surety, are held and firmly bound unto the Colton Joint Unified School District 
in the sum of _____________________________________ Dollars ($_______________), said sum being 
not less than one hundred percent (100%) of the total amount payable by said Obligee under the terms of 
said Contract, for which amount well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the bounded Contractor, his or 
her heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and well 
and truly keep and perform the covenants, conditions, and agreements in said Contract and any alteration 
thereof made as therein provided, on his or her part, to be kept and performed at the time and in the manner 
therein specified, and in all respects according to their intent and meaning; and shall faithfully fulfill 
guarantees of all materials and workmanship; and indemnify, defend and save harmless the Obligee, its 
officers and agents, as stipulated in said Contract, then this obligation shall become null and void; otherwise 
it shall be and remain in full force and effect. 

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated or 
released from the obligation of this bond (either by total exoneration or pro tanto) by any change, extension 
of time, alteration in or addition to the terms of the contract or to the work to be performed there under or 
the specifications accompanying the same, nor by any change or modification to any terms of payment or 
extension of time for any payment pertaining or relating to any scheme of work of improvement under the 
contract. Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of 
this bond (either by total exoneration or pro tanto) by any overpayment or underpayment by the Obligee 
that is based upon estimates approved by the Architect.  The Surety stipulates and agrees that none of the 
aforementioned changes, modifications, alterations, additions, extension of time or actions shall in any way 
affect its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 
alterations, additions or extension of time to the terms of the contract, or to the work, or the specifications 
as well notice of any other actions that result in the foregoing. 
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Whenever Principal shall be, and is declared by the Obligee to be, in default under the Contract, 
the Surety shall promptly either remedy the default, or shall promptly take over and complete the Contract 
through its agents or independent contractors, subject to acceptance and approval of such agents or 
independent contractors by Obligee as hereinafter set forth, in accordance with its terms and conditions and 
to pay and perform all obligations of Principal under the Contract, including, without limitation, all 
obligations with respect to warranties, guarantees and the payment of liquidated damages; or, at Obligee’s 
sole discretion and election, Surety shall obtain a bid or bids for completing the Contract in accordance 
with its terms and conditions, and upon determination by Obligee of the lowest responsible bidder, arrange 
for a contract between such bidder and the Obligee and make available as work progresses (even though 
there should be a default or succession of defaults under the contract or contracts of completion arranged 
under this paragraph)  sufficient funds to pay the cost of completion less the “balance of the Contract price” 
(as hereinafter defined), and to pay and perform all obligations of Principal under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of liquidated 
damages.  The term “balance of the Contract price,” as used in this paragraph, shall mean the total amount 
payable to Principal by the Obligee under the Contract and any modifications thereto, less the amount 
previously paid by the Obligee to the Principal, less any withholdings by the Obligee allowed under the 
Contract.  Obligee shall not be required or obligated to accept a tender of a completion contractor from the 
Surety. 

    Surety expressly agrees that the Obligee may reject any agent or contractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Principal.  Unless otherwise 
agreed by Obligee, in its sole discretion, Surety shall not utilize Principal in completing the Contract nor 
shall Surety accept a bid from Principal for completion of the work in the event of default by the Principal. 

No final settlement between the Obligee and the Contractor shall abridge the right of any 
beneficiary hereunder, whose claim may be unsatisfied. 

The Surety shall remain responsible and liable for all patent and latent defects that arise out of or 
relate to the Contractor’s failure and/or inability to properly complete the Public Work as required by the 
Contract and the Contract Documents.  The obligation of the Surety hereunder shall continue so long as 
any obligation of the Contractor remains. 

Contractor and Surety agree that if the Obligee is required to engage the services of an attorney in 
connection with enforcement of the bond, Contractor and Surety shall pay Obligee’s reasonable attorneys’ 
fees incurred, with or without suit, in addition to the above sum. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety 
shall pay all costs incurred by the Obligee in such suit, including reasonable attorneys’ fees to be fixed by 
the Court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of  
_____________, 20___. 
 

PRINCIPAL/CONTRACTOR: 
 
 
By:   

SURETY: 

  

By:   
Attorney-in-Fact 

The rate of premium on this bond is   ______________________________ per thousand. 

The total amount of premium charged: $__________________________ (This must be filled in by 
a corporate surety). 

 
IMPORTANT: THIS IS A REQUIRED FORM. 

Surety companies executing bonds must possess a certificate of authority from the California Insurance 
Commissioner authorizing them to write surety insurance defined in California Insurance Code section 105, 
and if the work or project is financed, in whole or in part, with federal, grant or loan funds, Surety’s name 
must also appear on the Treasury Department’s most current list (Circular 570 as amended). 

Any claims under this bond may be addressed to: 

 
(Name and Address of Surety) (Name and Address of agent or representative for 

service for service of process in California) 

  
 
  
 
Telephone:  

  
 
  
 
Telephone:    
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A notary public or other office completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA  ) 
     )  ss. 
COUNTY OF    ) 

On ___________________________, before me, ___________________________________________, 
personally appeared _________________________________, who proved on the basis of satisfactory 
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged 
to me that he/she/they executed the same in his/her/their authorized capacity(ies) as the Attorney-in-Fact 
of ____________________________ (Surety) and acknowledged to me that by his/her/their signature(s) 
on the instrument the person(s), or the entity upon behalf of which the person(s) executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

 

WITNESS my hand and official seal. 

  
Notary Public in and for said State 
 
Commission expires:  

(SEAL) 

 

 

NOTE: A copy of the power-of-attorney to local representatives of the bonding company must be attached 
hereto. 
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CONTRACTOR’S CERTIFICATE REGARDING DRUG-FREE WORKPLACE 

This Drug-Free Workplace Certification form is required from all successful bidders pursuant to the 
requirements mandated by Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The 
Drug-Free Workplace Act of 1990 requires that every person or organization awarded a contract or grant for the 
procurement of any property or service from any State agency must certify that it will provide a drug-free 
workplace by performing certain specified acts.  In addition, the Act provides that each contract or grant awarded 
by a State agency may be subject to suspension of payments or termination of the contract or grant, and the 
Contractor or grantee may be subject to debarment from future contracting, if the contracting agency determines 
that specified acts have occurred. 

Pursuant to Government Code section 8355, every person or organization awarded a contract or grant 
from a State agency shall certify that it will provide a drug-free workplace by doing all of the following: 

1. Publishing a statement, notifying employees that the unlawful manufacture, distribution, dispensation, 
possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace, and 
specifying actions which will be taken against employees for violations of the prohibition. 

2. Establishing a drug-free awareness program to inform employees about all of the following: 

a. The dangers of drug abuse in the workplace; 
b. The person’s or organization’s policy of maintaining a drug-free workplace; 
c. The availability of drug counseling, rehabilitation and employee-assistance programs; and 
d. The penalties that may be imposed upon employees for drug abuse violations; 

3. Requiring that each employee engaged in the performance of the contract or grant be given a copy of 
the statement required by subdivision (a) and that, as a condition of employment on the contract or grant, the 
employee agrees to abide by the terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 listed 
above and will (a) publish a statement notifying employees concerning the prohibition of controlled substance 
at the workplace, (b) establish a drug-free awareness program, and (c) require each employee engaged in the 
performance of the contact be given a copy of the statement required by section 8355(a) and require such 
employee agree to abide by the terms of that statement. 

I also understand that if the Colton Joint Unified School District determines that I have either (a) made 
a false certification herein, or (b) violated this certification by failing to carry out the requirements of Section 
8355, that the contract awarded herein is subject to termination, suspension of payments, or both.  I further 
understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, I may be subject to 
debarment in accordance with the requirements of Sections 8350 et seq. 

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. and hereby 
certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990. 

DATE:    
     CONTRACTOR 

 

 
 

 

By:   
       Signature 
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CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND 
TOBACCO-FREE CAMPUS POLICY 

 

The Contractor agrees that it will abide by and implement the District’s Alcoholic Beverage and 
Tobacco-Free Campus Policy prohibits the use of alcoholic beverages and tobacco products, of any kind 
and at any time, on District-owned or leased buildings, on District property and in District vehicles.  The 
Contractor shall procure signs stating “ALCOHOLIC BEVERAGE AND TOBACCO USE IS 
PROHIBITED” and shall ensure that these signs are prominently displayed in all entrances to school 
property at all times.  

 

 

DATE:    
Contractor 

 By:  
Signature 
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GUARANTEE 

Guarantee for ________________________________.  We hereby guarantee that the 
________________________________, which we have installed in _____________ 
________________________________ has been done in accordance with the Contract Documents, 
including without limitation, the drawings and specifications, and that the work as installed will fulfill the 
requirements included in the bid documents.  The undersigned and its surety agrees to repair or replace any 
or all such work, together with any other adjacent work, which may be displaced in connection with such 
replacement, that may prove to be defective in workmanship or material within a period of one (1) year 
from the date of the Notice of Completion of the above-mentioned structure by the Colton Joint Unified  
School District, ordinary wear and tear and unusual abuse or neglect excepted. 

In the event the undersigned or its Surety fails to comply with the above-mentioned conditions 
within a reasonable period of time, as determined by the District, but not later than ten (10) days after being 
notified in writing by the District or within two (2) business days in the case of an emergency or urgent 
matter, the undersigned and its surety authorizes the District to proceed to have said defects repaired and 
made good at the expense of the undersigned and its surety, who will pay the costs and charges therefor 
upon demand.  The undersigned and its surety shall be jointly and severally liable for any costs arising from 
the District's enforcement of this Guarantee. 

 
 Countersigned 

  
(Proper Name) 

  
(Proper Name) 

By:    By:    

  
(Signature of Subcontractor or Contractor) 

  
(Signature of Contractor if for Subcontractor) 

Representatives to be contacted for service:  

Name:     

Address:    

  

 

Phone Number:   
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ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 
 

This Escrow Agreement is made and entered into by and between the Colton Joint Unified  School 
District, 1212 Valencia Drive, Colton, CA 92324, hereinafter called “Owner”, and 
_______________________ whose address is _______________________, hereinafter called 
“Contractor”, and _______________________ whose address is _______________________, hereinafter 
called “Escrow Agent”. 

For the consideration hereinafter set forth, the Owner, Contractor and Escrow Agent agree as 
follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 
the option to deposit securities with Escrow Agent as a substitute for Retention earnings required to be 
withheld by Owner pursuant to the Construction Contract entered into between the Owner and Contractor 
for ______________________in the amount of ________ dated _____________ (hereinafter referred to as 
the “Contract”).  Alternatively, on written request of the Contractor, the Owner shall make payments of the 
Retention earnings directly to the escrow agent.  When Contractor deposits the securities as a substitute for 
Contract earnings, the Escrow Agent shall notify the Owner within ten (10) days of deposit.  The market 
value of the securities at the time of the substitution shall be at least equal to the cash amount then required 
to be withheld as Retention under the terms of the Contract between the Owner and Contractor.  Securities 
shall be held in the name of the Owner, and shall designate the Contractor as beneficial owner. 

2. The Owner shall make progress payments to the Contractor for such funds which otherwise would 
be withheld from progress payments pursuant to the Contract provisions, provided that the Escrow Agent 
holds securities in the form and amount specified above. 

3. When the Owner makes payments of Retentions earned directly to the Escrow Agent, the Escrow 
Agent shall hold them for the benefit of the Contractor until such time as the escrow created under this 
Contract is terminated.  The Contractor may direct the investment of the payments into securities.  All terms 
and conditions of this Agreement and the rights and responsibilities of the parties shall be equally applicable 
and binding when the Owner pays the Escrow Agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in 
administering the Escrow Account and all expenses of the Owner.  These expenses and payment terms shall 
be determined by the Owner, Contractor, and Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow and all interest 
earned on that interest shall be for the sole account of Contractor and shall be subject to withdrawal by 
Contractor at any time and from time to time without notice to the Owner. 

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account 
only by written notice to Escrow Agent accompanied by written authorization from the Owner to the Escrow 
Agent that Owner consents to the withdrawal of the amount sought to be withdrawn by Contractor. 

 

7. The Owner shall have a right to draw upon the securities in the event of default by the Contractor.  
Upon seven (7) days’ written notice to the Escrow Agent from the Owner of the notice of default under 
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Article 14 of the General Conditions, the Escrow Agent shall immediately convert the securities to cash 
and shall distribute the cash as instructed by the Owner. 

8. Upon receipt of written notification from the Owner certifying that the Contract is final and 
complete, and that the Contractor has complied with all requirements and procedures applicable to the 
Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less escrow fees 
and charges of the Escrow Account.  The escrow shall be closed immediately upon disbursement of all 
moneys and securities on deposit and payment of fees and charges. 

9. Escrow Agent shall rely on the written notifications from the Owner and the Contractor pursuant 
to Sections (5) to (8), inclusive, of this Agreement and the Owner and Contractor shall hold Escrow Agent 
harmless from Escrow Agent’s release and disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive written notice on 
behalf of the Owner and on behalf of Contractor in connection with the foregoing, and exemplars of their 
respective signatures are as follows: 

On behalf of Owner: 

  
Title 

  
Name 

  
Signature 

  
Address 

 

On behalf of Contractor: 

  
Title 

  
Name 

  
Signature 

  
Address 

 

On behalf of Agent: 



 

 
Reche Canyon Painting Project Escrow Agreement for Security Deposits in Lieu of Retention 
Colton Joint Unified School District  Page 52 
    000834.00018 

25882316.1 

  
Title 

  
Name 

  
Signature 

  
Address 

At the time the Escrow Account is opened, the Owner and Contractor shall deliver to the Escrow 
Agent a fully executed counterpart of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on 
the date set forth above. 

 

 
OWNER  CONTRACTOR 
   

 
Title  Title 
   

Name  Name 
   

Signature  Signature 
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INSURANCE DOCUMENTS & ENDORSEMENTS 

 

The following insurance endorsements and documents must be provided to the Colton Joint Unified 
School District within five (5) calendar days after receipt of notification of award.  If the apparent low 
bidder fails to provide the documents required below, the District may award the Contract to the next lowest 
responsible and responsive bidder or release all bidders, and the bidder’s bid security will be forfeited.  All 
insurance provided by the bidder shall fully comply with the requirements set forth in Article 18 of the 
General Conditions. 

1. General Liability Insurance:  Certificate of Insurance with all specific insurance coverages set forth 
in Article 18 of the General Conditions, proper Project description, designation of the District as the 
Certificate Holder, a statement that the insurance provided is primary to any insurance obtained by the 
District and minimum of 30 days’ cancellation notice.  Bidder shall also provide required additional insured 
endorsement(s) designating all parties required in Article 18 of the General Conditions.  The additional 
insured endorsement shall be an ISO CG 20 10 (04/13), or an ISO CG 20 38 (04/13), or their equivalent as 
determined by the District in its sole discretion. 

Incidents and claims are to be reported to the insurer at: 
Attn:   
 (Title) (Department) 

   
 (Company) 
   
 (Street Address) 

   
 (City) (State) (Zip Code) 

 (_______)   
 (Telephone Number) 

 

2. Workers’ Compensation/ Employer’s Liability Insurance:  Certificate of Workers’ Compensation 
Insurance meeting the coverages and requirements set forth in Article 18 of the General Conditions, 
minimum of 30 days’ cancellation notice, proper Project description, waiver of subrogation and any 
applicable endorsements. 
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3. Automobile Liability Insurance:  Certificate of Automobile Insurance meeting the coverages and 
requirements set forth in Article 18 of the General Conditions, minimum 30 days’ cancellation notice, any 
applicable endorsements and a statement that the insurance provided is primary to any insurance obtained 
by the District. 

Incidents and claims are to be reported to the insurer at: 

 
Attn:   
 (Title) (Department) 

   
 (Company) 
   
 (Street Address) 

   
 (City) (State) (Zip Code) 

 (_______)   
 (Telephone Number) 

DATE:    
CONTRACTOR 

 By:  
 

 Signature 
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CONTRACTOR DVBE CLOSE-OUT STATEMENT 

 

The Contractor shall complete this form, as a condition to Final Payment, for purposes of reporting 
participation by Disabled Veteran Business Enterprises (DVBE) in the Contract for the Project/Bid No. 
specified below. 

Project Name:   

Bid No.:   

 

 
Name Address/Phone Category of Work* $ Amount of Contract 

    

    

    

    

    

* Categories of work include: (1) construction services (specify services that DVBE will provide); (2) 
architecture and engineering services; (3) procurement of materials, supplies and equipment; and (4) 
information technology. 

The undersigned, on behalf of the Contractor, certifies that DVBE participation on the Contract for Bid No. 
______________equaled ___________ dollars ($___________ ), which represents approximately ____ 
percent (___%) of the total Contract price including any Change Order/ Construction Change Document 
for the Project. 

 
Company:   

Name:  

Title:   

Signature:    

Date:   
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CONTRACTOR CERTIFICATION REGARDING BACKGROUND CHECKS 

 

_____________________________________ certifies that it has performed one of the following: 
      [Name of Contractor/consultant] 

 Pursuant to Education Code section 45125.1, Contractor has conducted criminal background 
checks, through the California Department of Justice, of all employees providing services to the 
Colton Joint Unified School District, pursuant to the contract/purchase order dated 
____________________, and that none have been convicted of serious or violent felonies, as 
specified in Penal Code sections 1192.7(c) and 667.5(c), respectively.  

As further required by Education Code section 45125.1, attached hereto as Attachment “A” is a list of the 
names of the employees of the undersigned who may come in contact with pupils. 

OR 

 Pursuant to Education Code section 45125.2, Contractor will ensure the safety of pupils by one or 
more of the following methods: 

 1. The installation of a physical barrier at the worksite to limit contact with pupils. 

 2. Continual supervision and monitoring of all employees of the entity by an 
employee of the entity whom the Department of Justice has ascertained has not been 
convicted of a violent or serious felony. 

I declare under penalty of perjury under the laws of the United States that the foregoing is true and 
correct.   

 
Date_____________, 20___   

[Name of Contractor/Consultant] 

   

By its:  
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ATTACHMENT A: 

 

(INSERT NAMES OF EMPLOYEES WHO MAY COME IN CONTACT WITH PUPILS) 
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GENERAL CONDITIONS 

ARTICLE 1 DEFINITIONS 

1. Action of the Governing Board is a vote of a majority of the District’s governing board. 
2. Approval means written authorization through action of the governing board unless specific 

delegation of approval authority is delegated to a District representative. 
  
 (ALTERNATE CLAUSE – This clause may only be used if the District has already delegated the 

authority to the Assistant Superintendent of Business prior to the commencement of the Project.) 
  
 Approval means written authorization through action of the governing board.  The governing board 

has delegated to the Assistant Superintendent the authority to approve certain modifications and 
Construction Change Documents where the aggregate sum of the Construction Change Documents 
do not exceed $15,000 and each individual item of the Construction Change Documents or 
modification does not exceed $10,000.  In no case shall the Assistant Superintendent have authority 
to approve total Construction Change Documents or modifications to the Project exceeding 10% 
of the contract sum.) 

3. As shown, as indicated, as detailed refers to drawings accompanying this specification. 
4. Contract, Contract Documents includes all contract documents to wit:  Notice inviting Bids, 

Instructions to Bidders, Bid Form, Designation of Subcontractors, Performance Bond, Payment 
Bond, Certificates of Insurance, Insurance Policies, General Conditions, Supplementary or Special 
Conditions (if any), Drawings, Plans, Specifications, the Agreement and all modifications, 
addenda, and amendments thereto. 

5. Contractor, District and Architect are those mentioned as such in the Agreement.  They are treated 
throughout the contract as if they are of singular number and neuter gender. 

6. Locality in which the work is performed means the county in which the public work is done. 
7. Project is the planned undertaking as provided for in the contract documents by District and 

Contractor. 
8. Provide shall include “provide complete in place”, that is, “furnish & install”. 
9. Safety Orders are those issued by the Division of Industrial Safety an OSHA Safety and Health 

Standards for construction. 
10. Standards, Rules and Regulations referred to are recognized printed standards and shall be 

considered as one and a part of these specifications within limits specified. 
11. Subcontractor, as used herein, includes those having direct contract with Contractor and one who 

furnishes material worked to a special design according to plans, drawings, and specifications for 
this work, but does not include one who merely furnishes material not so worked. 

12. Surety is the person, firm, or corporation that executes as surety the Contractor’s Performance Bond 
and Payment Bond. 

13. Work of the Contractor or subcontractor includes labor or materials (including, without installation, 
equipment and appliances) or both, incorporated in, or to be incorporated in the construction 
covered by the complete Contract. 

14. Workers include laborer, worker or mechanic. 
 
ARTICLE 2 LAWS CONCERNING THE DISTRICT A PART HEREOF 

Contract is subject to all provision of the Constitution of Laws of California governing, controlling 
or effecting District, or the property, funds operations, or powers of District, and such provisions are by his 
reference made a part hereof and of Contract. 
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ARTICLE 3 SITE INVESTIGATION 

Before bidding on this work, Contractor shall make a careful investigation of the site and 
thoroughly familiarize himself with the requirement of the Contract.  By the act of submitting a bid for the 
work included in this Contract, Contractor shall be deemed to have made such study and investigation and 
that Contractor is familiar with and accepts the conditions of the site. 

 
ARTICLE 4 STATUS OF CONTRACTOR 

A. Contractor is and shall at all times be deemed to be an independent Contractor and shall be 
wholly responsible for the manner in which it performs the services required of it by the terms of this 
contract. Nothing herein contained shall be construed as creating the relationship of employer and 
employee, or principal and agent, between the District, or any of the District’s employees or agents, and 
Contractor or any of Contractor’s agents or employees. Contractor assumes exclusively the responsibility 
for the acts of its employees as they relate to the services to be provided during the course and scope of 
their employment. Contractor, its agents and employees shall not be entitled to any rights or privileges of 
District employees. District shall be permitted to monitor the activities to determine compliance with the 
terms of this Contract.  Contractor and subcontractors are required by law to be licensed and regulated by 
the Contractors State License Board. 
 

B. Strict compliance with all DIR registration requirements in accordance with Labor Code 
sections 1725.5 and 1771.1 is a material obligation of the Contractor and all of its Subcontractors (of any 
tier) under the Contract Documents. The foregoing includes, without limitation, compliance with DIR 
registration requirements at all times during performance of the work by the Contractor and all of its 
Subcontractors of any tier. The failure of the Contractor and all Subcontractors of any tier to be properly 
registered with DIR at all times during performance of the work is a material breach of the Contract and 
subject to termination for cause. 
 

C. An affirmative and ongoing obligation of the Contractor under the Contract Documents is 
the verification that all Subcontractors of any tier are at all times during performance of the work are in full 
and strict compliance with the DIR registration requirements. The Contractor shall not permit or allow any 
Subcontractor of any tier to perform any work without the Contractor’s verification that all Subcontractors 
are in full and strict compliance with the DIR registration requirements. Any Subcontractors of any tier not 
properly registered with DIR shall be substituted in accordance with Labor Code section 1771.1. Contractor 
or its Subcontractors of any tier shall not be entitled to any additional costs or time arising from or in any 
way related to compliance with the DIR registration requirements. 
 
ARTICLE 5 CONTRACTOR’S SUPERVISION 

A. During progress of the work, Contractor shall keep on the premises (including both the site 
and the plant) a superintendent satisfactory to District and, if applicable, Architect.  Before commencing 
the work herein, Contractor shall give written notice to District and Architect of the name and a Statement 
of Qualifications of such superintendent.  Superintendent shall not be changed except with written consent 
of District, unless a superintendent proves to be unsatisfactory to Contractor and ceases to be in its employ, 
in which case, Contractor shall notify District in writing.  Superintendent shall represent Contractor and all 
directions given to Superintendent shall be as binding as if given to Contractor. 
 

B. The Contractor shall verify all indicated dimensions before ordering materials or 
equipment, or before performing work.  The Contractor shall take field measurements, verify field 
conditions, and shall carefully compare such field measurements and conditions and other information 
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known to the Contractor with the contract documents before commencing activities.  Errors, 
inconsistencies, or omissions discovered shall be reported to the Architect at once.  Upon commencement 
of any item of work, the Contractor shall be responsible for dimensions related to such item of work and 
shall make any corrections necessary to make work properly fit at no additional cost to District.  This 
responsibility for verification of dimensions is a non-delegable duty and may not be delegated to 
subcontractors or agents. 
 

C. Omissions from the drawings or specifications, or the misdescription of details of work 
which are manifestly necessary to carry out the intent of the drawings and specifications, or which are 
customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed 
work, but they shall be performed as if fully and correctly set forth and described in the drawings and 
specifications. 

 
D. Contractor shall establish a protocol for requesting inspection with Inspector so as to not 

delay the work and provide adequate time for the Inspector to perform inspection.  If such a protocol is not 
established ahead of time, Inspector may utilize the time criteria set by Title 24 of 48 hours in advance of 
submitting form DSA 156 for each new area.  DSA requirements under PR 13-01 specifically give the 
Special Inspector fourteen (14) days to post to the DSA website.  Contractor is responsible for delays and 
for failure to plan. 

 
E. For some Projects, there may be a need to incrementally install certain assemblies.  It is up 

to Contractor to identify areas and assemblies that may be constructed incrementally.  Contractor must 
identify and establish incremental areas of construction and establish protocols with Inspector for DSA 152 
approvals so they may be presented to DSA.  See PR-13-01 for further discussion. 
 
ARTICLE 6 SUBCONTRACTORS 

A. Contractor agrees to bind every subcontractor by terms of Contract as far as such terms are 
applicable to subcontractor’s work. If Contractor shall subcontract any part of this Contract, Contractor 
shall be as fully responsible to District for acts and omissions of any subcontractor and of persons either 
directly or indirectly employed by any subcontractor, as it is for acts and omissions of persons directly 
employed by Contractor. Nothing contained in the contract documents shall create any contractual relation 
between any subcontractor and District, nor shall this Contract be construed to be for the benefit of any 
subcontractor.  The Contractor shall be responsible for the coordination of the trades, subcontractors and 
materialmen engaged upon his work. 

 
B. All subcontractors (of any tier) performing any portion of the work must comply with the 

Labor Code sections 1725.5 and 1771.1 and must be properly and currently registered with the California 
Department of Industrial Relations and qualified to perform public works pursuant to Labor Code section 
1725.5 throughout the duration of the Project.  No portion of the work is permitted to be performed by a 
subcontractor of any tier unless the subcontractor is properly registered with DIR.  Any subcontractors of 
any tier not properly registered with DIR shall be substituted in accordance with Labor Code section 1771.1. 
 
ARTICLE 7 DISTRICT’S INSPECTOR 

One or more Project Inspectors employed by the District and approved by the Division of the State 
Architect will be assigned to the work in accordance with the requirements of Title 24 of the California 
Code of Regulations.  The Inspector(s) duties are as specifically defined in Title 24 Section 4-333 and 4-
342 and in DSA IR A-8.  No work shall be carried on except with the knowledge and under the inspection 
of said Inspector(s). He shall have free access to any or all parts of work at any time. The District will 
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provide inspection and testing at its cost during the normal eight (8) hour day Monday through Friday 
(except holidays).  Work by the Contractor outside of the normal eight (8) hour day shall constitute an 
authorization from the Contractor to the District to provide inspection and testing as required outside of the 
normal eight (8) hour day.  Contractor shall reimburse District for inspection and testing outside the normal 
eight-hour day or for any retests caused by the Contractor. 
 
ARTICLE 8 ARCHITECT’S STATUS 

A. The Architect shall be the District’s representative during construction period and shall 
observe the progress and quality of the work on behalf of the District. Architect shall have the authority to 
act on behalf of District only to the extent expressly provided in the contract documents. Architect shall 
have authority to stop work whenever such stoppage may be necessary in Architect’s reasonable opinion to 
insure the proper execution of Contract.  

 
B. The Architect shall be, in the first instance, the judge of the performance of this Contract. 

Architect shall side neither with District nor with Contractor, but shall exercise authority under Contract to 
enforce its faithful performance by both. Nothing herein authorizes Architect to act as arbitrator for the 
parties.  

 
C. The Architect shall have all authority and responsibility established by law, including Title 

24 of the California Code of Regulations.  
 
D. The Architect shall be the final authority in determining the amount of work satisfactorily 

completed and the amount of money due during the progress of construction. 
 
ARTICLE 9 ASSIGNMENT OF ANTITRUST ACTIONS 

A. Pursuant to Government Code section 4551, in entering into a public works contract or a 
subcontract to supply goods, services, or materials pursuant to a public works contract, the Contractor or 
Subcontractor offers and agrees to assign to the District all rights, title, and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act, (15 U.S.C. Section 15) or under the Cartwright Act 
(Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions Code), 
arising from the purchase of goods, services, or materials pursuant to the public  works contract or the 
subcontract.  This assignment shall be made and become effective at the time the awarding body tenders 
final payment to the Contractor, without further acknowledgment by the parties.  If the District receives, 
either through judgment or settlement, a monetary recovery for a cause of action assigned under Chapter 
11 (commencing with Section 4550) of Division 5 of Title 1 of the Government Code, the assignor shall be 
entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the 
District any portion of the recovery, including treble damages, attributable to overcharges that were paid 
by the assignor but were not paid by the District as part of the bid price, less the expenses incurred in 
obtaining that portion of the recovery. 
 

B. Upon demand in writing by the assignor, the District shall, within one (1) year from such 
demand, reassign the cause of action assigned pursuant to this Article if the assignor has been or may have 
been injured by the violation of law for which the cause of action arose and the District has not been injured 
thereby or the District declines to file a court action for the cause of action. 
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ARTICLE 10 OTHER CONTRACTS 

A. District reserves the right to let other contracts in connection with this work. Contractor 
shall afford other contractors reasonable opportunity for introduction and storage of their materials and 
execution of their work and shall properly connect and coordinate its work with theirs.  

 
B. Nothing herein contained shall be interpreted as granting to Contractor exclusive 

occupancy at the Project site. Contractor shall not cause any unnecessary hindrance or delay to any other 
contractor working on Project. If simultaneous  execution  of any Contract for Project is likely to cause 
interference with performance of some other contract or contracts, District shall decide which contractor 
shall cease work temporarily and which contractor shall continue or whether work can be coordinated so 
that contractors may proceed simultaneously. 
 
ARTICLE 11 OCCUPANCY 

District reserves the right to occupy portions of the Project at any time before completion, and such 
occupancy shall constitute final acceptance of that portion only to the extent that the Contractor will not be 
subject to performing work or repairs caused by the District’s use of the occupied areas. Such occupancy 
shall not extend the date specified for completion of the work. The Contractor will be required to complete 
punch list items documented by District, Architect, Inspector and Contractor prior to final payment.  Unless 
otherwise agreed upon, partial occupancy or use of a portion or portions of the work by the District shall 
not constitute acceptance of work not complying with the requirements of the Contract Documents. 
 
ARTICLE 12 DISTRICT’S RIGHT TO DO WORK 

Should the Contractor, at any time during the process of construction, fail or refuse to furnish  
enough materials or workmen to properly execute the work, unless prohibited from so doing through the 
action of District,  Architect, or other authorized official  agencies, District, after giving ten (10) days 
written notice to Contractor may, without prejudice to any other rights he may have, proceed to furnish the 
materials and/or workmen necessary to proceed with or complete the work, and may deduct the cost thereof, 
together with reasonable expenses arising from such procedure, from any amounts then due or which may 
thereafter become due to Contractor.  
 
ARTICLE 13 DISTRICT’S RIGHT TO TERMINATE CONTRACT 

A. Grounds for Termination.  The Contractor may terminate the Contract if the work is 
stopped for a period of thirty (30) consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons performing portions of 
the work for whom the Contractor is contractually responsible, for only the following reasons: 
 

(1) Issuance of an order of a court or other public authority having jurisdiction; or 
(2) An act of government, such as a declaration of national emergency. 

 
B. Notice of Termination.  If one of the above reasons exists, the Contractor may, upon 

written notice of seven (7) additional days to the District, terminate the Contract and recover from the 
District payment for work executed and for reasonable costs verified by the Architect with respect to 
materials, equipment, tools, construction equipment, and machinery, including reasonable overhead, profit, 
and damages. 
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ARTICLE 14 TERMINATION BY THE DISTRICT FOR CAUSE 

A. Grounds for Termination.  The District may terminate the Contractor and/or this Contract 
for the following reasons: 
 

(1) Persistently or repeatedly refuses or fails to supply enough properly skilled 
workers or proper materials; 

(2) Persistently or repeatedly is absent, without excuse, from the job site; 
(3) Fails to make payment to subcontractors, suppliers, materialmen, etc; 
(4) Persistently disregards laws, ordinances, rules, regulations, or orders of a public 

authority having jurisdiction; 
(5) Fails to provide a schedule or fails or refuses to update schedules required under 

the Contract; 
(6) Becomes bankrupt or insolvent, including the filing of a general assignment for the 

benefit of creditors; 
(7) If the Contractor has been debarred from performing work; or 
(8) Otherwise is in substantial breach of a provision of the Contract Documents. 

 
B. Notification of Termination.  When any of the above reasons exist, the District may, 

without prejudice to any other rights or remedies of the District and after giving the Contractor and the 
Contractor’s surety, if any, written notice of seven (7) days, terminate the Contract and may, subject to any 
prior rights of the surety: 
 

(1) Take possession of the Project and of all material, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;  

(2) Accept assignment of Subcontracts. Contractor acknowledges and agrees that if 
the District (in its sole and absolute discretion) decides to takeover completion of 
the Project, the Contractor agrees to immediately assign all subcontracts to the 
District which the District has chosen to accept; and  

(3) Complete the work by any reasonable method the District may deem expedient, 
including contracting with a replacement contractor or contractors. 

 
C. Payments Withheld.  If the District terminates the Contract for one of the reasons stated 

in Article 14.A, the Contractor shall not be entitled to receive further payment until the work is complete. 
All costs associated with the termination and completion of the Project shall be the responsibility of the 
Contractor and/or its surety. 
 

D. Payments Upon Completion.  If the unpaid balance of the Contract Sum exceeds costs of 
completing the work, including compensation for professional services and expenses made necessary 
thereby, such excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor 
shall pay the difference to the District.  The amount to be paid to the Contractor, or District, as the case may 
be, shall be certified by the Architect upon application.  This payment obligation shall survive completion 
of the Contract.  

 
E. Remedies Other Than Termination.  If a default occurs, the District may, without 

prejudice to any other right or remedy, including, without limitation, its right to terminate the Contract 
pursuant to Article 14, do any of the following: 

 
(1) Permit the Contractor to continue under this Contract, but make good such 

deficiencies or complete the Contract by whatever method the District may deem 
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expedient, and the cost and expense thereof shall be deducted from the Contract 
Price or paid by the Contractor to the District on demand; 

 
(2) If the workmanship performed by the Contractor is faulty or defective materials 

are provided, erected or installed, then the District may order the Contractor to 
remove the faulty workmanship or defective materials and to replace the same with 
work or materials that conform to the Contract Documents, in which event the 
Contractor, at its sole costs and expense, shall proceed in accordance with the 
District’s order and complete the same within the time period given by the District 
in its notice to the Contractor; or 

 
(3) Initiate procedures to declare the Contractor a non-responsible bidder for a period 

of two to five years thereafter. 
 
All amounts expended by the District in connection with the exercise of its rights hereunder shall 

accrue interest from the date expended until paid to the District at the maximum legal rate.  The District 
may retain or withhold any such amounts from the Contract Price.  If the Contractor is ordered to replace 
any faulty workmanship or defective materials pursuant to Paragraph (b) above, the Contractor shall replace 
the same with new work or materials approved by the Architect and the District, and, at its own cost, shall 
repair or replace, in a manner and to the extent the Architect and the District shall direct, all work or material 
that is damaged, injured or destroyed by the removal of said faulty workmanship or defective material, or 
by the replacement of the same with acceptable work or materials.  In no event shall anything in this 
Paragraph be deemed to constitute a waiver by the District of any other rights or remedies that it may have 
at law or in equity, it being acknowledged and agreed by the Contractor that the remedies set forth in this 
Paragraph are in addition to, and not in lieu of, any other rights or remedies that the District may have at 
law or in equity. 
 
ARTICLE 15 TERMINATION OF CONTRACT BY DISTRICT (CONTRACTOR NOT AT 
FAULT) 

A. Termination for Convenience.  District may terminate the Contract upon fifteen (15) 
calendar days of written notice to the Contractor and use any reasonable method the District deems 
expedient to complete the Project, including contracting with replacement contractor or contractors, if it is 
found that reasons beyond the control of either the District or Contractor make it impossible or against the 
District’s interest to complete the Project.  In such a case, the Contractor shall have no Claims against the 
District except for: (1) the actual cost for approved labor, materials, and services performed in accordance 
with the Contract Documents which have not otherwise been previously paid for and which are supported 
and documented through timesheets, invoices, receipts, or otherwise; and (2) profit and overhead of ten 
percent (10%) of the approved costs in item (1); and (3) termination cost of five percent (5%) of the 
approved costs in item (1). Contractor acknowledges and agrees that if the District (in its sole and absolute 
discretion) decides to takeover completion of the Project, the Contractor agrees to immediately assign all 
subcontracts to the District which the District has chosen to accept. 

 
B. Non-Appropriation of Funds/ Insufficient Funds.  In the event that sufficient funds are 

not appropriated to complete the Project or the District determines that sufficient funds are not available to 
complete the Project, District may terminate or suspend the completion of the Project at any time by giving 
written notice to the Contractor.  In the event that the District exercises this option, the District shall pay 
for any and all work and materials completed or delivered onto the site for which value is received, and the 
value of any and all work then in progress and orders actually placed which cannot be canceled up to the 
date of notice of termination.  The value of work and materials not otherwise already paid for by the District 
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up to the time of termination under this Paragraph shall include a factor of fifteen percent (15%) for the 
Contractor’s overhead and profit and there shall be no other costs or expenses paid to Contractor.  All work, 
materials and orders paid for pursuant to this provision shall become the property of the District. District 
may, without cause, order Contractor in writing to suspend, delay or interrupt the Project in whole or in 
part for such period of time as District may determine.  Adjustment shall be made for increases in the cost 
of performance of the Agreement caused by suspense, delay or interruption. 

 
ARTICLE 16 CONTRACT SECURITY - BONDS 

Contractor shall furnish a surety bond in an amount equal to one hundred percent (100 %) of 
Contract price as security for faithful performance of this Contract and shall furnish a separate bond in an 
amount at least equal to one hundred percent (100%) of the Contract price as security for payment of persons 
performing labor and furnishing materials in connection with this Contract. Aforementioned bonds shall be 
in the form set forth in these contract documents. 
 
ARTICLE 17 SUBSTITUTION OF SECURITIES 

Pursuant to the requirements of Public Contract Code section 22300, upon Contractor’s request, District 
will make payment to Contractor of any funds withheld from payments under this Contract if Contractor 
deposits with the District or in escrow with a California or federally chartered bank acceptable to District, 
securities eligible for the investment of State Funds under Government Code section 16430 or bank or 
savings and loan certificates of deposit interest bearing demand deposit accounts, standby letters of credit, 
or any other security mutually agreed to by the Contractor and the public agency.  
 
ARTICLE 18 INSURANCE REQUIREMENTS 

A. Before the commencement of the work, the Contractor shall purchase from and maintain 
in a company or companies lawfully authorized to do business in California with a financial rating of at 
least an A-VIII status as rated in the most recent edition of Best’s Insurance Reports or as amended by the 
Supplementary General Conditions, such insurance as will protect the District from claims set forth below, 
which may arise out of or result from the Contractor’s work under the Contract and for which the Contractor 
may be legally liable, whether such work are by the Contractor, by a Subcontractor, by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts any of them may be liable.  Any required 
insurance shall not contain any exclusion that applies to the type of work performed by the Contractor under 
the Contract Documents: 
 

(1) Claims for damages because of bodily injury, sickness, disease, or death of any 
person District would require indemnification and coverage for employee claim; 
 
(2) Claims for damages insured by usual personal injury liability coverage, which are 
sustained by a person as a result of an offense directly or indirectly related to employment 
of such person by the Contractor or by another person; 
 
(3) Claims for damages because of injury or destruction of tangible property, including 
loss of use resulting therefrom, arising from operations under the Contract Documents; 
 
(4) Claims for damages because of bodily injury, death of a person, or property 
damage arising out of the ownership, maintenance, or use of a motor vehicle, all mobile 
equipment, and vehicles moving under their own power and engaged in the work; 
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(5) Claims involving contractual liability applicable to the Contractor's obligations 
under the Contract Documents, including liability assumed by and the indemnity and 
defense obligations of the Contractor and the Subcontractors; 
 
(6) Claims involving Completed Operations, Independent Contractors' coverage, and 
Broad Form property damage, without any exclusions for collapse, explosion, demolition, 
underground coverage, and excavating (XCU); and 
 
(7) Claims involving sudden or accidental discharge of contaminants or pollutants. 

 
B. Specific Insurance Requirements.  Contractor shall take out and maintain and shall 

require all subcontractors, if any, whether primary or secondary, to take out and maintain: 
 

(1) Comprehensive General Liability Insurance with a combined single limit per 
occurrence of not less than $2,000,000.00 or Commercial General Liability 
Insurance which provides limits of not less than: 

 
(a) Per occurrence (combined single limit)   $1,000,000.00 
(b) Project Specific Aggregate (for this project only)  $1,000,000.00 
(c) Products and Completed Operations (aggregate)  $1,000,000.00 
(d) Personal and Advertising Injury Limit   $1,000,000.00 

 
(2) Insurance Covering Special Hazards 
 

The following special hazards shall be covered by riders or riders to above 
mentioned public liability insurance or property damage insurance policy or 
policies of insurance, in amounts as follows: 

 
(a) Automotive and truck where operated in amounts $1,000,000.00 
(b) Material Hoist where used in amounts   $1,000,000.00 
(c) Explosion, Collapse and Underground (XCU) coverage $1,000,000.00 
(d) Hazardous materials     $1,000,000.00 

 
(3) In addition, provide Excess Liability Insurance coverage in the amount of Two 

Million Dollars ($2,000,000.00). 
 

C. Subcontractor Insurance Requirements.  The Contractor shall require its Subcontractors 
to take out and maintain public liability insurance and property damage insurance required under Article 
18.A in like amounts.  A “claims made” or modified “occurrence” policy shall not satisfy the requirements 
of Article 18.A without prior written approval of the District. 

 
D. Additional Insured Endorsement Requirements.  The Contractor shall name, on any 

policy of insurance required under Article 18.A, the District, Construction Manager (if any), Architect, 
Inspector, the State of California, their officers, employees, agents, volunteers and independent contractors 
as additional insureds.  Subcontractors shall name the Contractor, the District, Architect, Inspector, the 
State of California, their officers, employees, agents, volunteers and independent contractors as additional 
insureds.  The Additional Insured Endorsement included on all such insurance policies shall be an ISO CG 
20 10 (04/13), or an ISO CG 20 38 (04/13), or their equivalent as determined by the District in its sole 
discretion, and must state that coverage is afforded the additional insured with respect to claims arising out 
of operations performed by or on behalf of the insured.  If the additional insureds have other insurance 
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which is applicable to the loss, such other insurance shall be on an excess or contingent basis.  The insurance 
provided by the Contractor pursuant to Article 18.A must be designated in the policy as primary to any 
insurance obtained by the District.  The amount of the insurer’s liability shall not be reduced by the 
existence of such other insurance. 

 
E. Workers’ Compensation Insurance.  During the term of this Contract, the Contractor 

shall provide workers’ compensation insurance for all of the Contractor’s employees engaged in work under 
this Contract on or at the Site of the Project and, in case any of the Contractor’s work is subcontracted, the 
Contractor shall require the Subcontractor to provide workers’ compensation insurance for all the 
Subcontractor’s employees engaged in work under the subcontract.  Any class of employee or employees 
not covered by a Subcontractor’s insurance shall be covered by the Contractor’s insurance.  In case any 
class of employees engaged in work under this Contract on or at the Site of the Project is not protected 
under the Workers’ Compensation laws, the Contractor shall provide or cause a Subcontractor to provide 
adequate insurance coverage for the protection of those employees not otherwise protected.  The Contractor 
shall file with the District certificates of insurance as required under Article 18.J and in compliance with 
Labor Code section 3700.  Workers’ compensation limits as required by the Labor Code, but not less than 
$1,000,000 and employers’ liability limits of $1,000,000 per accident for bodily injury or disease. 
 

F. Builder’s Risk/ “All Risk” Insurance.  The Contractor, during the progress of the work 
and until final acceptance of the work by District upon completion of the entire Contract, shall maintain 
Builder’s Risk, Course of Construction or similar first party property coverage issued on a replacement cost 
value basis consistent with the total replacement cost of all insurable work and the Project included within 
the Contract Documents.  Coverage is to insure against all risks of accidental direct physical loss, and must 
include, by the basic grant of coverage or by endorsement, the perils of vandalism, malicious mischief (both 
without any limitation regarding vacancy or occupancy), fire, sprinkler leakage, civil authority, sonic boom, 
earthquake, flood, collapse, wind, lightning, smoke and riot.  The coverage must include debris removal, 
demolition, increased costs due to enforcement of building ordinance and law in the repair and replacement 
of damage and undamaged portions of the property, and reasonable costs for the Architect’s and engineering 
services and expenses required as a result of any insured loss upon the work and Project which is the subject 
of the Contract Documents, including completed work and work in progress, to the full insurable value 
thereof.  Such insurance shall include the District and the Architect as additional named insureds, and any 
other person with an insurable interest as designated by the District. 

 
The Contractor shall submit to the District for its approval all items deemed to be uninsurable.  The 

risk of the damage to the work due to the perils covered by the “Builder’s Risk/All Risk” Insurance, as well 
as any other hazard which might result in damage to the work, is that of the Contractor and the Surety, and 
no Claims for such loss or damage shall be recognized by the District nor will such loss or damage excuse 
the complete and satisfactory performance of the Contract by the Contractor. 
 

G. Fire Insurance.  Before the commencement of the work, the Contractor shall procure, 
maintain, and cause to be maintained at the Contractor’s expense, fire insurance on all work subject to loss 
or damage by fire.  The amount of fire insurance shall be sufficient to protect the Project against loss or 
damage in full until the work is accepted by the District.  This requirement may be waived upon 
confirmation by the District that such coverage is provided under the Builder’s Risk Insurance being 
provided. 
 

H. Automobile Liability.  The District, Architect and Construction Manager (if any), 
Inspectors, their directors, officers, employees, agents and volunteers shall be covered as additional insureds 
with respect to the ownership, operation, maintenance, use, loading or unloading of any auto owned, leased, 
hired or borrowed by the Contractor or for which the Contractor is responsible.  Such insurance coverage 
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shall be primary and non-contributory insurance as respects the District, Architect, Construction Manager 
(if any), Project Inspector, their directors, officers, employees, agents and volunteers, or if excess, shall 
stand in an unbroken chain of coverage excess of the Contractor’s scheduled underlying coverage.  Any 
insurance or self-insurance maintained by the District, Architect, Construction Manager (if any), Project 
Inspector, their directors, officers, employees, agents and volunteers shall be excess of the Contractor’s 
insurance and shall not be called upon to contribute with it.  The insurer shall agree to waive all rights of 
subrogation against the District, Architect, Construction Manager (if any), Project Inspector, their directors, 
officers, employees, agents and volunteers for losses paid under the terms of the insurance policy that arise 
from work performed by the Contractor.  Insurance Services Office Business Auto Coverage Form Number 
CA 0001, Code 1 (any auto) is required.  Comprehensive Automobile Liability insurance is to include all 
autos, owned, non-owned, and hired, with limits of $1,000,000 per accident for bodily injury and property 
damage. 

 
I. Other Insurance.  The Contractor shall provide all other insurance required to be 

maintained under applicable laws, ordinances, rules, and regulations. 
 

J. Proof of Insurance.  The Contractor shall not commence work nor shall it allow any 
Subcontractor to commence work under this Contract until all required insurance and certificates have been 
obtained and delivered in duplicate to the District for approval subject to the following requirements: 
 

(1) Certificates and insurance policies shall include the following clause: 
 

“This policy and any coverage shall not be suspended, voided, non-renewed, 
canceled, or reduced in required limits of liability or amounts of insurance or 
coverage until notice has been mailed via certified mail to the District.  Date of 
cancellation or reduction may not be less than thirty (30) days after the date of 
mailing notice.” 

 
(2) Certificates of insurance shall state in particular those insured, the extent of 
insurance, location and operation to which the insurance applies, the expiration date, and 
cancellation and reduction notices. 

 
(3) Certificates of insurance shall clearly state that the District and the Architect are 
named as additional insureds under the policy described and that such insurance policy 
shall be primary to any insurance or self-insurance maintained by District. 

 
(4) The Contractor and its Subcontractors shall produce a certified copy of any 
insurance policy required under this Section upon written request of the District. 

 
K. Compliance.  In the event of the failure of any contractor to furnish and maintain any 

insurance required by this Article, the Contractor shall be in default under the Contract.  Compliance by 
Contractor with the requirement to carry insurance and furnish certificates or policies evidencing the same 
shall not relieve the Contractor from liability assumed under any provision of the Contract Documents, 
including, without limitation, the obligation to defend and indemnify the District and the Architect. 
 

L. Waiver of Subrogation.  Contractor waives (to the extent permitted by law) any right to 
recover against the District for damages to the work, any part thereof, or any and all claims arising by reason 
of any of the foregoing, but only to the extent that such damages and/or claims are covered by property 
insurance and only to the extent of such coverage (which shall exclude deductible amounts) by insurance 
actually carried by the District. 
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The provisions of this Section are intended to restrict each party to recovery against insurance 

carriers only to the extent of such coverage and waive fully and for the benefit of each, any rights and/or 
claims which might give rise to a right of subrogation in any insurance carrier.  The District and the 
Contractor shall each obtain in all policies of insurance carried by either of them, a waiver by the insurance 
companies thereunder of all rights of recovery by way of subrogation for any damages or claims covered 
by the insurance. 
 
ARTICLE 19 PERFORMANCE AND PAYMENT BONDS 

A. Bond Requirements.  Prior to commencing any portion of the work, the Contractor shall 
furnish separate payment and performance bonds for its portion of the work which shall cover 100% faithful 
performance of and payment of all obligations arising under the Contract Documents and/or guaranteeing 
the payment in full of all claims for labor performed and materials supplied for the work.  All bonds shall 
be provided by a corporate surety authorized and admitted to transact business in California as sureties.   
 

To the extent, if any, that the Contract Price is increased in accordance with the Contract 
Documents, the Contractor shall, upon request of the District, cause the amount of the bonds to be increased 
accordingly and shall promptly deliver satisfactory evidence of such increase to the District.  To the extent 
available, the bonds shall further provide that no change or alteration of the Contract Documents (including, 
without limitation, an increase in the Contract Price, as referred to above), extensions of time, or 
modifications of the time, terms, or conditions of payment to the Contractor will release the surety.  If the 
Contractor fails to furnish the required bonds, the District may terminate the Contract for cause. 
 

B. Surety Qualifications.  Only bonds executed by admitted Surety insurers as defined in 
Code of Civil Procedure section 995.120 shall be accepted.  Surety must be a California-admitted surety 
and listed by the U.S. Treasury with a bonding capacity in excess of the Project cost. 
 

C. Alternate Surety Qualifications.  If a California-admitted surety insurer issuing bonds 
does not meet these requirements, the insurer will be considered qualified if it is in conformance with 
section 995.660 of the California Code of Civil Procedure and proof of such is provided to the District. 
 
ARTICLE 20 DRAWINGS AND SPECIFICATIONS 

A. Contract Documents are complementary, and what is called for by one shall be as binding 
as if called for by all. 
 

B. Materials or work described in words which so applied has a well known technical or trade 
meaning shall be deemed to refer to such recognized standards. 
 

C. It is not the intention of the Contract to go into detailed descriptions of any materials and/or 
methods commonly known to the trade under the “trade name” or “trade term.”  The mere mention or 
notation of such “trade name” or “trade term” shall be considered a sufficient notice to Contractor that it 
will be required to complete the work so named with all its appurtenances according to the best practices 
of the trade. 
 

D. The naming of any material and/or equipment shall mean furnishing and installing of same, 
including all incidentals and accessory items thereto and/or labor therefor, as per best practices of the 
trade(s) involved, unless specifically noted otherwise. 
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E. Figured dimensions on drawings shall govern, but work not dimensioned shall be as 
directed.  Work not particularly shown or specified shall be the same as similar parts that are shown or 
specified.  Large scale details shall take precedence over smaller scale drawings as to shape and details of 
construction.  Specifications shall govern as to materials, workmanship, and installations procedures.  
Drawings and specifications are intended to be fully cooperative and to agree.  However, if Contractor 
observes that drawings and specifications are in conflict, Contractor shall promptly notify the District in 
writing, and any necessary changes shall be adjusted as provided in Article 46 entitled “Changes and Extra 
Work.”  The specification calling for the higher quality material or workmanship shall prevail. 
 

F. Specifications and accompanying drawings are intended to delineate and describe the 
Project and its component parts to such a degree as to enable skilled and competent contractors to 
intelligently bid upon the work, and to carry said work to a successful conclusion. 
 

G. Drawings and specifications are intended to comply with all laws, ordinances, rules, and 
regulations of constituted authorities having jurisdiction, and where referred to in the contract documents, 
said laws, ordinances, rules, and regulations shall be considered as a part of said Contract within the limits 
specified.  The Contractor shall bear all expenses of correcting work done contrary to said laws, ordinances, 
rules, and regulations if the Contractor knew or should have known that the work as performed is contrary 
to said laws, ordinances, rules, and regulations and if the Contractor performed same (1) without first 
consulting the Architect for further instructions regarding said work or (2) disregarded the Architect’s 
instructions regarding said work. 

 
H. Questions regarding interpretation of drawings and specifications shall be clarified by the 

Architect.  Should the Contractor commence work or any part thereof without seeking clarification, 
Contractor waives any claim for extra work or damages as a result of any ambiguity, conflict, or lack of 
information. 
 

I. Contractor will be furnished, free of charge, bid sets of permitted documents and 
specifications.  Contractor is to provide reproducible drawings and all additional copies which he requires 
for his operations at his own expense.  He shall maintain an accurate record of all copies made and shall 
return or otherwise account for all copies at the end of the Project. 
 
ARTICLE 21 OWNERSHIP OF DRAWINGS 

Pursuant to Education Code section 17316, all plans, drawings, designs, specifications, and other 
incidental architectural and engineering work or materials and other contract documents and copies thereof 
furnished by District are its property.  They are not to be used in other work and, with the exception of 
signed sets of the Contract, are to be returned to the District on request at completion of work. 
 
ARTICLE 22 DETAIL DRAWINGS AND INSTRUCTIONS 

A. In case of ambiguity, conflict, or lack of information, Architect shall furnish, with 
reasonable promptness, additional instructions by means of drawings or otherwise, necessary for proper 
execution of work.  All such drawings and instructions shall be consistent with contract documents, true 
developments thereof, and reasonably inferable therefrom. 
 

B. Work shall be executed in conformity therewith and Contractor shall do no work without 
proper drawings and instructions. 
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C. The Architect will furnish necessary details to more fully explain the work, which details 
shall be considered as part of the contract documents. 
 

D. Should any details require work and costs beyond those which reasonably should have been 
included in the contract, Contractor shall give written notice thereof to the District within ten (10) working 
days of the receipt of same.  In case no notice is given to the District within ten (10) working days, it will 
be assumed the details are reasonable development of the scale drawings.  In case notice is given, then the 
claim will be considered and, if found justified, the District or Architect will either modify the drawings or 
shall recommend to District a Change Order/ Construction Change Document for the extra work 
involved. 
 

E. All parts of the described and shown construction shall be of the quality of their respective 
kinds shown in the Plans or as specified, and the Contractor is hereby advised to use all diligence to become 
fully informed as to the required construction and finish, and in no case to proceed with the different parts 
of the work without first obtaining from the Architect some directions and/or drawings as may be necessary 
for the proper performance of the work. 
 

F. If it is found at any time, before or after completion of the work, that the Contractor has 
varied from the drawings and/or specifications, in materials, quality, form, or finish, or in the amount or 
value of the materials and labor used, the District shall issue an order to Contractor:  (1) that all such 
improper work should be removed, remade, and replaced, and all work disturbed by these changes be made 
good at the Contractor’s expense; or (2) that the District deduct from any amount due Contractor, the sum 
of money equivalent to the difference in value between the work performed and that called for by the 
drawings and specifications.  District shall in its sole discretion determine such difference in value.  The 
District, at its option, may pursue either course. 
 
ARTICLE 23 TESTS AND INSPECTIONS 

A. Tests and inspections will comply with California Code of Regulations Title 21, Chapter 
4 and Section 42, and Title 24, Chapter 4, Part I.  All work shall be under the observation of the Inspector.  
Contractor shall establish a protocol for requesting inspection with Inspector so as to not delay the work 
and provide adequate time for the Inspector to perform inspection.  If such a protocol is not established 
ahead of time, Inspector may utilize the time criteria set by Title 24 of 48 hours in advance of submitting 
form DSA 156 for each new area.  The Inspector shall have free access to any or all parts of the work at 
any time.  The Contractor shall furnish the Inspector such information as may be necessary to keep the 
Inspector fully informed regarding progress and manner of work and character of materials.  Such 
observations shall not, in any way, relieve the Contractor from responsibility for full compliance with all 
terms and conditions of the Contract, or be construed to lessen to any degree the Contractor’s responsibility 
for providing efficient and capable superintendence.  The Inspector is not authorized to make changes in 
the Drawings or Specifications nor shall the Inspector’s approval of the work and methods relieve the 
Contractor of responsibility for the correction of subsequently discovered defects, or from its obligation to 
comply with the Contract Documents. 
 
 B. Inspector shall electronically post DSA required documents on the DSA electronic posting 
website.  It is the Contractor’s responsibility to determine the status of posting and determine if all the 
criteria for sign off of a category of work on the Project Inspection Card (Form DSA 152) as defined more 
thoroughly in the most current version of the DSA 152 manual posted on the DSA website.  Inspector may 
collaborate with Contractor about approval of areas that may be constructed and approved incrementally 
under the DSA 152 card pursuant to the guidelines of PR-13.  Inspector shall work with Contractor to 
present incremental approval proposals to DSA. 
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 C. The Inspector shall have the authority to reject work whenever provisions of the Contract 
Documents are not being complied with, and Contractor shall instruct its Subcontractors and employees 
accordingly.  In addition, the Inspector may stop any work that poses a probable risk of harm to persons or 
property.  The Contractor shall instruct its employees, Subcontractors, material and equipment suppliers, 
etc., accordingly.  The absence of any Stop Work Order or rejection of any portion of the work shall not 
relieve the Contractor from any of its obligations pursuant to the Contract Documents. 
 

D. The District will provide inspection and testing at its cost during the normal eight (8) hour 
day Monday through Friday (except holidays).  Work by the Contractor outside of the normal eight (8) hour 
day shall constitute an authorization from the Contractor to the District to provide inspection and testing as 
required outside of the normal eight (8) hour day.  Contractor shall provide adequate time for inspections 
so as to not delay the work.  If the Contractor is behind schedule, it is incumbent on the Contractor to 
provide advance forecast through look ahead of the anticipated date for inspection so the Inspector may 
plan their activities so as to not delay the Project.  Contractor shall reimburse District for any additional 
costs associated with inspection and testing (including re-inspection and re-testing) outside the normal 
eight-hour day and for any retests caused by the Contractor. 

 
E. It is the Contractor's responsibility to request special inspections with sufficient time so all 

testing may be timely completed and posted so work may proceed and the Inspector’s signature is attached 
to the Project Inspection Card (Form 152).  Specifically, timely request for special inspection under the 
DSA Verified Report Forms 291 (laboratory), DSA Verified Report Form 292 (Special Inspection), and 
DSA Verified Report 293 (geotechnical) since DSA requirements under PR 13-01 specifically gives the 
Special Inspections 14 days to post to the DSA website. 

 
F. If Contractor has a Subcontractor or supplier that requires in plant or special inspections, 

inspections or tests that are out of the country, out of the state or a distance of more than 200 miles from 
the Project Site, the District shall provide the Special Inspector or individual performing tests time for 
inspection and testing during normal work hours.  Contractor, however, is responsible for the cost of travel, 
housing, food, out of area premiums that may be in the Inspector/Testing Agreement with District, or other 
expenses necessary to ensure proper inspection, special inspection or testing is provided by a DSA Certified 
Inspector, Special Inspector, or individual performing tests.  In some cases all three (DSA Inspector, Special 
Inspector, and Tester) may be required.  In addition, if the DSA Certified Inspector, Special Inspector, or 
individual performing test has contractual travel clauses or special rates for out of town inspection, 
Contractor is responsible for all costs associated with the contractual travel costs in addition to all other 
costs.  Arrangements for inspection and/or testing shall be made far enough in advance so as to not delay 
the work.   
 

G. DSA may issue a Stop Work Order, or an Order to Comply, when either (1) the work 
proceeds without DSA approval; (2) the work proceeds without a DSA Inspector of Record, or (3) where 
DSA determines that the work is not being performed in accordance with applicable rules and regulations, 
and would compromise the structural integrity of the Project or would endanger lives.  If a Stop Work Order 
is issued, the work in the affected area shall cease until DSA withdraws the Stop Work Order.  Pursuant to 
Education Code section 17307.5(b), the  District shall not be held liable in any action filed against the 
District for any delays caused by compliance with the Stop Work Order, except to the extent that an error 
or omission by the District is the basis for the issuance of the Stop Work Order.   
Examples of Stop Work Orders that may be issued by DSA include DSA Bulletin 07-04 and Policy 10-01, 
the installation of automatic fire sprinkler systems without approved Plans, covering work that has not been 
approved by Inspector on DSA Project Inspection Card (Form 152). 
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 H. Contractor deviation or changes from approved Plans and Specifications may result in the 
issuance of a Notice of Non-Compliance (See DSA Form 154).  Contractor is specifically notified that 
deviations from the Plans and Specifications, whether major or minor, may result in the requirement to 
obtain a DSA Construction Change Document (“CCD”) to correct the Notice of Non-Compliance.  In some 
cases, the lack of a DSA approved CCD AND verification from the Inspector that a Notice of Non-
Compliance has been corrected may result in a critical path delay to the next stage of work on the Project.  
Specifically, a deviation from approved Plans and Specifications may prevent approval of the category of 
work listed in the DSA 152 Project Inspection Card.  Any delays that are caused by the Contractor’s 
deviation from approved Plans and Specifications shall be the Contractor’s responsibility. 
 

I. Where such inspection and testing are to be conducted by an independent laboratory or 
agency, such materials or samples of materials to be tested shall be selected by such laboratory or agency, 
or District’s representative, and not by Contractor. 
 

J. Contractor shall notify District, a sufficient time in advance, of manufacture of materials 
to be supplied by him under contract, which must by terms of contract be tested, in order that District may 
arrange for testing of same at source of supply.  Any materials shipped by Contractor from source of supply 
prior to having satisfactorily passed such testing and inspection, or prior to receipt of notice from said 
representative that such testing and inspection will not be required, shall not be incorporated in work 
without prior approval of District and subsequent testing and inspection. 
 

K. Work shall not be covered without the Inspector's review and the Architect's knowledge 
that the work conforms to the requirements of the approved Plans and Specifications.  Inspector must be 
timely notified of inspections and of new areas so work can be inspected at least 48 hours before opening 
a new area (For example, see DSA  Form 156 for Commencement/Completion of Work Notification which 
requires “at least 48 hour” advance notification of a new area).  An Inspector must comply with DSA 
protocols for signing each category or phase of work under DSA Form 152 (in compliance with the Form 
152 Manual) or a Notice of Deviation (DSA Form 154) will be issued requiring the work that was not 
inspected be uncovered for inspection. Thus, if a portion of the work is covered without inspection or 
Architect approval, is subject to a Notice of Non-Compliance for being undertaken without inspection, or 
otherwise not in compliance with the Contract Documents, after issuance of a Written Notice of Non-
Compliance (Form 154) or a written notice to uncover work, Contractor shall promptly uncover all work 
(which includes furnishing all necessary facilities, labor, and material) for the Inspector’s or the Architect's 
observation and be replaced at the Contractor’s expense without change in the Contract Sum or Time.   

 
L. If a portion of the work has been covered is believed to be Non-Conforming to the Plans 

and Specifications, even if the Form 152 for the category of work has been signed by the Inspector, the 
Inspector or the Architect may request to see such work, and it shall be promptly uncovered by the 
Contractor.  If such work is in accordance with the Contract Documents, costs of uncover and replacement 
shall, by appropriate Change Order/ Construction Change Document and shall, be charged to the 
District.  If such work is not in accordance with Contract Documents, the Contractor shall be responsible 
for all costs to uncover the work, delays incurred to uncover the work, and Contractor shall pay all costs to 
correct the incorrectly construction condition unless the condition was caused by the District or a separate 
contractor, in which event the District shall be responsible for payment of such costs to the Contractor. 
 

M. The District will pay costs for all tests and inspections and shall be reimbursed by the 
Contractor for such costs under the following conditions: 
 

(1) When such costs are stipulated in the provisions of the Contract documents to be 
borne by the Contractor; 
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(2) When a material is tested or inspected and fails to meet the requirements of the 
specifications and/or drawings; 

(3) When the source of the material is changed after the original test or inspection has 
been made and approved. 

 
N. If, in the opinion of the District, subsequent delivery of a tested material seems inferior to, 

or differs from, the original, said material shall be retested upon written order from the District and, should 
the material fail to meet the requirements of the specifications and/or drawings, the Contractor shall pay all 
costs of such tests, but where the material does pass the requirements, the District will pay the cost. 
 

O. All tests and inspections specified for each material shall be made in accordance with the 
detailed specifications for tests or inspections of the material as specified. 
 

P. If a material is not required to be tested, the District may require the Contractor to furnish 
a certificate bearing the official and legal signature of the supplier, with each delivery of such material, 
stating that the material complies with the specifications. 
 
ARTICLE 24 STATE AUDIT 

Pursuant to and in accordance with the provisions of Government section 10532, or any 
amendments thereto, all books, records, and files of District, Contractor, or any subcontractor connected 
with the performance of this Contract involving the expenditure of state funds in excess of ten thousand 
dollars ($10,000.00), including, but not limited to, the administration thereof, shall be subject to the 
examination and audit of the Office of the Auditor General of the State of California for a period of three 
(3) years after final payment is made under this Contract. Contractor shall preserve and cause to be 
preserved such books, records and files for the audit period.  
 
ARTICLE 25 PREFERENCE FOR MATERIALS AND SUBSTITUTIONS 

A. One Product Specified.  Unless the plans and specifications state that no substitution is 
permitted, whenever the Contract Documents indicate any specific article, device, equipment, product, 
material, fixture, patented process, form, method, construction or any specific name, make, trade name, or 
catalog number, with or without the words “or equal,” such specification shall be deemed to be used for the 
purpose of facilitating the description of the material, process, or article desired shall be deemed to be 
followed by the words Aor equal.@ 
 

B. Request for Substitution.  Bidder may, unless otherwise stated, offer any material, 
process, article, etc., which shall be materially equal or better in every respect to that so indicated or 
specified (“Specified Item”) and will completely accomplish the purpose of the Contract Document.  If 
bidder desires to offer a substitution for a Specified Item, such bidder must make a request in writing on 
District’s Substitution Request form (“Request Form”) and submit the completed Request Form with their 
bid.  The Request Form must be accompanied by evidence as to whether the proposed substitution: 
 

(1) Is equal in quality service ability to the Specified Item; 
(2) Will entail no changes in detail, construction and scheduling of related work; 
(3) Will be acceptable in consideration of the required design and artistic effect; 
(4) Will provide no cost disadvantage to District; 
(5) Will require no excessive or more expensive maintenance, including adequacy and 

availability of replacement parts; and 
(6) Will require no change of the construction schedule. 
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In completing the Request Form, bidder must state with respect to each requested substitution 

whether bidder will agree to provide the Specified Item in the event that District denies bidder’s request for 
substitution of a Specified Item.  In the event that bidder does not agree in the Request Form to provide the 
Specified Item and the District denies the requested substitution, the bidder’s bid shall be considered non-
responsive and the District may award the contract to the next lowest bidder or in its sole discretion release 
all bidders.  In the event that bidder has agreed in the Request Form to provide the Specified Item and the 
District denies bidder’s requested substitution for a Specified Item, bidder shall execute the Agreement and 
provide the Specified Item without any additional cost or charges to the District, and if bidder fails to 
execute the Agreement with the Specified Item(s), bidder’s bid bond will be a forfeited. 

 
After the bids are opened, the apparent lowest bidder shall provide within five days of opening such 

bids, any and all drawings, specification, samples, performance data, calculations, and other information as 
may be required to assist the Architect and the District in determining whether the proposed substitution is 
acceptable.  The burden of establishing these facts shall be upon the bidder. 
 

After the District’s receipt of such evidence by bidder, District will make its final decision as to 
whether the bidder’s request for substitution for any Specified Items will be granted.  The decision as to 
whether a proposed request for substitution is equal to a Specified Item shall be the sole discretion of 
District.  Any request for substitution which is granted by the District shall be documented and processed 
through a Change Order/ Construction Change Document.  The District may condition its approval of 
any substitution upon delivery to District of an extended warranty or other assurances of adequate 
performance of the substitution.  Any and all risks of delay due to DSA, or any other governmental agency 
having jurisdiction shall be on the bidder. 
 
ARTICLE 26 SAMPLES 

A. Contractor shall furnish for approval, within thirty-five (35) days following award of 
Contract, all samples as required in specifications together with catalogs and supporting data required by 
District. This provision shall not authorize any extension of time for performance of this Contract. District 
shall review such samples, as to conformance with design concept of work and for compliance with 
information given in contract documents and approve or disapprove same within ten (10) working days 
from receipt of same.  
 

B. Unless specified otherwise, sampling, preparation of samples and tests shall be in 
accordance with the latest standards of the American Society for Testing and Materials.  
 

C. Samples of materials and/or articles shall, upon demand of District, be submitted for tests 
or examinations and consideration before incorporation of same in work is started. Contractor shall be 
solely responsible for delays due to samples not being submitted in time to allow for tests. Acceptance or 
rejection will be expressed in writing. Work shall be equal to approved samples in every respect. Samples 
which are of value after testing will remain the property of Contractor.  
 
ARTICLE 27 PROGRESS SCHEDULE 

A. Time limits stated in the Contract Documents are of the essence to the Contract.  By 
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for 
performing the work. 

 
B. Baseline Schedule Requirements. 
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(1) Timing.  Within ten (10) calendar days after Notice to Proceed, Contractor shall 

submit a practical schedule showing the order in which the Contractor proposes to perform the 
work, and the dates on which the Contractor contemplates starting and completing the salient 
categories of the work.  This first schedule which outlines the Contractor’s view of the practical 
way in which the work will be accomplished is the Baseline Schedule.  If the Contractor fails to 
submit the Baseline Schedule with the ten (10) days noted then the District may withhold 
processing and approval of progress payments. 

 
(2) Schedule Must Be Within the Given Contract Time.  The Baseline Schedule shall 

not exceed time limits set forth in the Contract Documents and shall comply with all of the 
scheduling requirements as set forth in the Specifications.   

 
(3) Submittals Must Be Incorporated.   Contractor shall include submittals as line 

items in the Baseline Schedule.  Submittals shall not delay the work, milestones, or the completion 
date.  Failure to include submittals in the Baseline Schedule shall be deemed a material breach by 
the Contractor. 

 
(4) No Early Completion.  Contractor shall not submit a schedule showing early 

completion without indicating float time through the date set for Project completion by the District.  
Contractor’s Baseline Schedule shall account for all days past early completion as float which 
belongs to the Project.  Usage of float shall not entitle Contractor to any delay claim or damages 
due to delay. 

 
(5) Use of Schedule Provided in Bid Documents.  In some cases, the Bid will include 

a preliminary schedule indicating milestones and construction sequences for the Project along with 
general timing for the Project.  The preliminary schedule is not intended to serve as the Baseline 
Schedule utilized for construction.  It is up to the Contractor to study and develop a Baseline 
Schedule to address the actual durations and sequences of work that is anticipated while 
maintaining the milestones provided by the District.  Contract shall obtain information from 
Contractor’s subcontractors and vendors on the planning, progress, delivery of equipment, 
coordination, and timing of availability of subcontractors so a practical plan of work is fully 
developed and represented in the Baseline Schedule. 

 
(6) Incorrect Logic, Durations, Sequences, or Critical Path.   The District may reject 

or indicate durations, sequences, critical path or logic are not acceptable and request changes.  The 
electronic copy of the Baseline Schedule shall have adequate information so logic ties, duration, 
sequences and critical path may be reviewed electronically.  Contractor is to diligently rebuild and 
resubmit the Baseline Schedule to represent the Contractor’s plan to complete the work and 
maintain milestones at the next Progress meeting, or before the next progress meeting.  If 
Contractor is not able to build a schedule that is acceptable to the District or Architect, the District 
reserves the right to utilize the unapproved originally submitted Baseline Schedule (See Article 
27.B (9)) and the comments submitted to hold Contractor accountable for timely delivery of work 
and maintenance of milestones.  Furthermore, Contractor's representations in the Baseline 
Schedule, if unacceptable, may also be used as a basis for termination of the Contract if Contractor 
fails to adequately maintain the schedule and falls significantly behind without undertaking the 
efforts to either submit and follow a recovery schedule or fail to submit a recovery schedule and 
make no effort toward recovery on the Project. 
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(7) Contractor Responsibility Even if Schedule Issues Are Not Discovered.  Failure 
on the part of the District to discover errors or omissions in schedules submitted shall not be 
construed to be an approval of the error or omission and a flawed schedule is not grounds for a time 
extension. 

 
(8) Failure to Meet Requirements.  Failure of the Contractor to provide proper 

schedules as required by this Article is a material breach of the Contract and grounds for 
termination.  The District, at its sole discretion, may choose, instead, to withhold, in whole or in 
part, any progress payments or retention amounts otherwise payable to the Contractor. 

 
(9) Use of an Unapproved Baseline Schedule.  If Baseline Schedule submitted is 

unacceptable to the District (i.e. failing to meet the requirements of Article 27.B) and Contractor 
does not incorporate or address the written comments to the schedule and a Baseline Schedule is 
not approved, but due to extreme necessity, the District moves forward without an approved 
Baseline Schedule, Contractor shall diligently revise and meet schedule update requirements of this 
Article and incorporate all Article 27.B comments in all updates).  However, for purposes of 
termination pursuant to Article 15, the schedule initially submitted shall be treated as a Baseline 
Schedule with durations shortened to accommodate all float and other mandatory schedule 
requirements under Article 27.B as well as incorporating all revisions from District or Architect 
that are noted. 

 
C. Update Schedules. 

 
(1) Updates Shall Be Based on Approved Baseline Schedule.  Except in the case where 

there has not been agreement as to a Baseline Schedule, after there has been agreement as to the 
Baseline Schedule, the Baseline Schedule shall be used to build future schedule updates.  Schedule 
updates shall be a CPM based schedule consistent with the Baseline Schedule requirements of 
Article 27.B.  In the case of utilization of Article 27.B(9) and no Baseline Schedule has been 
approved, schedule updates shall be provided monthly and each update shall incorporate all 
comments and revisions noted as not complying with the requirements of Article 27.B.  Contractor 
shall be held to the Article 27.B(9) unapproved Baseline Schedule, inclusive of all milestones, 
adjusted for comments and all required Baseline Schedule inclusions under Article 27.B. 

 
(2) Schedule Updates.  Contractor shall update the schedule each month to address 

actual start dates and durations, the percent complete on activities, actual completion dates, 
estimated remaining duration for the work in progress, estimated start dates for work scheduled to 
start at future times and changes in duration of work items. 

 
(3) Recovery Schedule.  In addition to providing a schedule update every thirty (30) 

days, the Contractor, if requested by the Architect or District, shall take the steps necessary to 
improve Contractor’s progress and demonstrate to the District and Architect that the Contractor has 
seriously considered how the lost time, the Completion Date, or the milestones that are required to 
be met within the terms of the Contract.  Contractor shall immediately provide a recovery schedule 
showing how the Completion Date will be met.  In no case, shall a recovery schedule be provided 
later than ten (10) days following the request for a recovery schedule from the Architect or District. 

 
ARTICLE 28 MATERIALS AND WORK 

A. Except as otherwise specifically stated in this Contract, Contractor shall provide and pay 
for all materials, labor, tools, equipment, transportation, superintendence, temporary constructions of every 
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nature, and all other services and facilities of every nature whatsoever necessary to execute and complete 
this Contract within specified time. 
 

B. Unless otherwise specified, all materials shall be new and shall be of the respective kinds 
and grades as noted or specified. 
 

C. Materials shall be furnished in ample quantities and at such times as to insure uninterrupted 
progress of work and shall be stored properly and protected as required.  Contractor shall be entirely 
responsible for damages or loss by weather or other causes to materials or work under this Contract. 
 

D. Contractor shall, after award of Contract by District, place orders for materials and/or 
equipment as specified so that delivery of same may be made without delays to the work.  Contractor shall, 
upon demand from the District, furnish to the District documentary evidence showing that orders have been 
placed. 
 

E. No material, supplies, or equipment for work under this Contract shall be purchased subject 
to any chattel mortgage or under a conditional sale or other agreement by which an interest therein or in 
any part thereof is retained by seller or supplier.  Contractor warrants good title to all material, supplies, 
and equipment installed or incorporated in work and agrees upon completion of all work to deliver premises, 
together with all improvements and appurtenances constructed or placed thereon by it, to District free from 
any claims, liens, or charges.  Contractor further agrees that neither it nor any person, firm, or corporation 
furnishing any materials or labor for any work covered by this Contract shall have any right to place a lien 
upon the premises or any improvement or appurtenance thereof, except that Contractor may install metering 
devices or other equipment of a utility company or political subdivision, title to which is commonly retained 
by the utility company or political subdivision.  In event of installation of any such metering device or 
equipment, Contractor shall advise District as to its owner. 
 
F. For all material and equipment specified or indicated in the Drawings, the Contractor shall provide 
all labor, materials, equipment, and services necessary for complete assemblies and complete working 
systems.  Incidental items not indicated on the Drawings, nor mentioned in the Specifications, that can 
legitimately and reasonably be inferred to belong to the work described, or be necessary in good practice 
to provide a complete assembly or system, shall be furnished as though itemized here in every detail.  In all 
instances, material and equipment shall be installed in strict accordance with each manufacturer’s most 
recent published recommendations and specifications. 
 
ARTICLE 29 OBTAINING OF PERMITS, LICENSES AND EASEMENTS 

Permits, licenses, and certificates necessary for prosecution of work shall be secured and paid for by 
Contractor, unless otherwise specified. All such permits, licenses, and certificates shall be delivered to 
Architect before demand is made for the certificates of final payment. Contractor shall, and shall require 
subcontractors to, maintain Contractor’s licenses in effect as required by law. 
 
ARTICLE 30 ACCESS TO WORK 

District and its representatives shall at all times have access to work wherever it is in preparation 
or progress. Contractor shall provide safe and proper facilities for such access so that District’s 
representatives may perform their functions.  
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ARTICLE 31 SANITARY FACILITIES 

If applicable, Contractor shall provide sanitary temporary facilities in no fewer numbers than 
required by law.  
 
ARTICLE 32 CLEANING UP 

Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess materials 
and equipment caused by the work. Contractor shall not leave debris under, in, or about the premises, but 
shall promptly remove same from the premises. Upon completion of work, Contractor shall clean interior 
and exterior of building, including fixtures, equipment, walls, floors, ceilings, roofs, window sills and 
ledges, horizontal projections, and any areas where debris has collected so surfaces are free from foreign 
material or discoloration; Contractor shall clean and polish all glass, plumbing fixtures, and finish hardware 
and similar finish surfaces and equipment and remove temporary fencing, barricades, planking, sanitary 
facilities and similar temporary facilities from site. If Contractor fails to clean up, District may do so and 
the cost thereof shall be charged to Contractor.  
 
ARTICLE 33 GUARANTEE 

A. In addition to guarantees required elsewhere, Contractor shall, and hereby does guarantee 
all work furnished on the job against all defects for a period of one year after date of acceptance of work 
by District and shall repair or replace any and all such work, together with any other work, which may be 
displaced in so doing that may prove defective in workmanship and/or materials within one year period 
from date of acceptance without expense whatsoever to District, ordinary wear and tear, unusual abuse or 
neglect excepted.  District will give notice of observed defects to Contractor and Surety with reasonable 
promptness.  Contractor shall notify District upon completion of such repairs or replacement. 
 

B. Contractor Warrants that the WORK (which includes any equipment furnished by 
Contractor as a part of the materials) shall:  (a) Be free from defects in workmanship and material;  (b) Be 
free from defects in any design performed by Contractor; (c) Be new, and conform and perform to the 
requirements stated in the Specifications, and where detail requirements are not so stated, shall conform to 
applicable industry standards; and (d)  Be suitable for the use stated in the Specifications. 
 

C. The warranty period for discovery of DEFECTIVE WORK shall commence on the date 
stamped on the Notice of Completion verifying County registration and continue for the period set forth in 
the Specifications or for one year if not so specified.  If, during the warranty period, the WORK is not 
available for use due to DEFECTIVE WORK, such time of unavailability shall not be counted as part of 
the warranty period.  The warranty period for corrected DEFECTIVE WORK shall continue for a duration 
equivalent to the original warranty period. 
 
ARTICLE 34 DUTY TO PROVIDE FIT WORKERS 

A. Contractor and Subcontractors shall at all times enforce strict discipline and good order 
among their employees and shall not employ on any person not skilled in the work assigned to such person.  
It shall be the responsibility of Contractor to ensure compliance with this Article. 
 

B. Any person in the employ of the Contractor or subcontractors whom District may deem 
unfit shall be excluded from the work site and shall not again be employed on it except with written consent 
of District.  As used in this Article, “unfit” means any person who the District concludes is either not, or 
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improperly, skilled for the task assigned to that person, who fails to comply with the requirements of this 
Article, or who creates safety hazards which jeopardize other persons and/or property. 
 

C. Contractor shall take all reasonable steps necessary to insure that any employees of 
Contractor or any of its subcontractors employees do not use, consume, or work under the influence of any 
alcohol or illegal drugs while on the Project.  Contractor shall further prevent any of its employees or its 
subcontractor employees from playing any recorded music devices or radios or wearing any radio 
headphone devices for entertainment while working on the Project.  Likewise, Contractor shall preclude 
any of its employees or subcontractor’s employees from bringing any animal onto the Project. 
 
ARTICLE 35 FINGERPRINTING 

If applicable, Contractor shall comply with all provisions of either Education Code section 45125.1 
or 45125.2.  Pursuant to Education Code section 45125.1, Contractor shall conduct criminal background 
checks of all employees of Contractor assigned to the District, and shall certify that no employees who have 
been convicted of serious or violent felonies, as specified in Education Code section 45125.1, will have 
contact with pupils, by utilizing the certification set forth in the bid documents.  As part of such certification, 
Contractor must provide the District with a list of all employees providing services pursuant to this 
Agreement, and designate which sites such employees will be assigned.  In performing the services set forth 
in this Agreement, Contractor shall not utilize any employees who are not included on the above-referenced 
list.  At District’s sole discretion, District may make a finding, as authorized under Education Code section 
45125.1, that Contractor’s employees will have only “limited contact” with pupils.  Contractor’s failure to 
comply with this law shall be considered a material breach of this Agreement upon where this Agreement 
may be terminated, at District’s sole discretion, without any further compensation to Contractor. 
 

Pursuant to Section 45125.2 Contractor shall ensure the safety of pupils by the installation of a 
physical barrier at the worksite and by continual supervision and monitoring of all these employees by an 
employee of Contractor whom the Department of Justice has ascertained has not been convicted of a serious 
or violent felony, as defined in Education Code section 45125.2 (c). 
 
ARTICLE 36 WAGE RATES, TRAVEL AND SUBSISTENCE 

A. Wage Rates.  Pursuant to the provisions of Article 2 (commencing at § 1720), Chapter 1, 
Part 7, Division 2, of the Labor Code, the District has obtained the general prevailing rate of per diem wages 
and the general prevailing rate for holiday and overtime work in the locality in which this public works 
project is to be performed for each craft, classification, or type of worker needed for this Project from the 
Director of the Department of Industrial Relations (“Director”).  These rates are on file at the administrative 
office of the District and are also available from the Director of the Department of Industrial Relations.  
Copies will be made available to any interested party on request.  The Contractor shall post a copy of such 
wage rates at appropriate, conspicuous, weatherproof points at the Site. 

Any worker employed to perform work on the Project, but such work is not covered by any 
classification listed in the published general prevailing wage rate determinations or per diem wages 
determined by the Director of the Department of Industrial Relations, shall be paid not less than the 
minimum rate of wages specified therein for the classification which most nearly corresponds to the 
employment of such person in such classification. 

 
B. Holiday and Overtime Pay.  Holiday and overtime work, when permitted by law, shall 

be paid for at the rate set forth in the prevailing wage rate determinations issued by the Director of the 
Department of Industrial Relations or at least one and one-half (1½) times the specified basic rate of per 
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diem wages, plus employer payments, unless otherwise specified in the contract documents or authorized 
by law. 
 

C. Wage Rates Not Affected by Subcontracts.  The Contractor shall pay and shall cause to 
be paid each worker engaged in the execution of the work on the Project not less than the general prevailing 
rate of per diem wages determined by the Director, regardless of any contractual relationship which may 
be alleged to exist between the Contractor or any Subcontractor and such workers. 
 

D. Per Diem Wages.  The Contractor shall pay and shall cause to be paid to each worker 
needed to execute the work on the Project per diem wages including employer payments for health and 
welfare, pensions, vacation, travel time and subsistence pay as provided for in Labor Code §1773.1. 
 

E. Forfeiture and Payments.  Pursuant to Labor Code §1775, the Contractor shall forfeit to 
the District, not more than Two Hundred Dollars ($200.00) for each calendar day, or portion thereof, for 
each worker paid less than the prevailing wages rates as determined by the Director of the Department of 
Industrial Relations, for the work or craft in which the worker is employed for any work done under the 
Agreement by the Contractor or by any Subcontractor under it.  The amount of the penalty shall be 
determined by the Labor Commissioner and shall be based on consideration of: (1) whether the Contractor 
or Subcontractor’s failure to pay the correct rate of per diem wages was a good faith mistake and, if so, the 
error was promptly and voluntarily correct upon being brought to the attention of the Contractor or 
Subcontractor; and (2) whether the Contractor or Subcontractor has a prior record of failing to meet its 
prevailing wage obligations. 

 
F. Monitoring and Enforcement by Labor Commissioner.  Monitoring and enforcement 

of the prevailing wage laws and related requirements will be performed by the Labor Commissioner/ 
Department of Labor Standards Enforcement (DLSE).  The Contractor and all Subcontractors shall be 
required to furnish, at least monthly, certified payroll records directly to the Labor Commissioner in 
accordance with Labor Code section 1771.4.  All payroll records shall be furnished in a format required by 
the Labor Commissioner.  The Contractor and all Subcontractors must sign up for, and utilize, the Labor 
Commissioner's electronic certified payroll records submission system.  The District will have direct and 
immediate access to all CPRs for the Project that are submitted through the Labor Commissioner's system.  
The District can use this information for any appropriate purpose, including monitoring compliance, 
identifying suspected violations, and responding to Public Records Act requests. 

 
The Labor Commissioner and DLSE may conduct various compliance monitoring and enforcement 

activities including, but not limited to, confirming the accuracy of payroll records, conducting worker 
interviews, conducting audits, requiring submission of itemized statements prepared in accordance with 
Labor Code section 226, and conducting random in-person inspections of the Project site (“On-Site Visits”).  
On-Site Visits may include inspections of records, inspections of the work site and observation of work 
activities, interviews of workers and others involved with the Project, and any other activities deemed 
necessary by the Labor Commissioner/DLSE to ensure compliance with prevailing wage requirements.  
The Labor Commissioner/DLSE shall have free access to any construction site or other place of labor and 
may obtain any information or statistics pertaining to the lawful duties of the Labor Commissioner/DLSE. 

 
Any lawful activities conducted or any requests made by the Labor Commissioner/DLSE shall not 

be the basis for any delays, claims, costs, damages or liability of any kind against the District by the 
Contractor.  Contractor and all Subcontractors shall cooperate and comply with any lawful requests by the 
Labor Commissioner/ DLSE.  The failure of the Labor Commissioner, DLSE, or any other entity related to 
the Department of Industrial Relations to comply with any requirement imposed by the California Code of 
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Regulations, Title 8, Chapter 8 shall not of itself constitute a defense to the failure to pay prevailing wages 
or to comply with any other obligation imposed by Division 2, Part 7, Chapter 1 of the Labor Code. 

 
Prior to commencing any work on the Project, the Contractor shall post the required notice/poster 

required under the California Code of Regulations and Labor Code section 1771.4 in both English and 
Spanish at a conspicuous, weatherproof area at the Project site.   The required notice/poster is available on 
the Labor Commissioner's website. 

 
ARTICLE 37 PAYROLL RECORDS 

A. Pursuant to §1776 of the Labor Code, each Contractor and Subcontractor shall keep an 
accurate payroll record showing the name, address, social security number, work classification and straight 
time and overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed by him or her in connection with the Project. 
 

B. All payroll records as specified in Labor Code §1776 of the Contractor and all 
Subcontractors of any tier shall be certified and furnished directly to the Labor Commissioner in accordance 
with Labor Code §1771.4(a)(3) on a monthly basis (or more frequently if required by the District or the 
Labor Commissioner) and in a format prescribed by the Labor Commissioner.  Payroll records as specified 
in Labor Code §1776 shall be certified and submitted to the District with each application for payment.  All 
payroll records shall be available for inspection at all reasonable hours at the principal office of the 
Contractor on the following basis: 

 
(1) A certified copy of an employee’s payroll record shall be made available for 
inspection or furnished to the employee or his or her authorized representative on request. 

 
(2) A certified copy of all payroll records shall be made available for inspection or 
furnished upon request to a representative of District, the Division of Labor Standards 
Enforcement and the Division of Apprenticeship Standards of the Department of Industrial 
Relations. 

 
(3) A certified copy of all payroll records shall be made available upon request by the 
public for inspection or for copies thereof.  However, a request by the public shall be made 
through the District, the Division of Apprenticeship Standards or the Division of Labor 
Standards Enforcement.  If the requested payroll records have not been provided pursuant 
to Paragraph (2) above, the requesting party shall, prior to being provided the records, 
reimburse the costs of the preparation by the Contractor, Subcontractors, and the entity 
through which the request was made.  The public shall not be given access to such records 
at the principal office of the Contractor. 

 
C. The certified payroll records shall be on forms provided by the Division of Labor Standards 

Enforcement or shall contain the same information as the forms provided by the Division. 
 

D. The Contractor or Subcontractor(s) shall file a certified copy of all payroll records with the 
entity that requested such records within 10 days after receipt of a written request. 
 

E. Any copy of records made available for inspection as copies and furnished upon request to 
the public or any public agency by the District, the Division of Apprenticeship Standards or the Division 
of Labor Standards Enforcement shall be marked or obliterated to prevent disclosure of an individual’s 
name, address and social security number.  The name and address of the Contractor awarded the Contract 
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or the Subcontractor(s) performing the Contract shall not be marked or obliterated.  Any copy of records 
made available for inspection by, or furnished to, a joint labor-management committee established pursuant 
to the federal Labor Management Cooperation Act of 1978 (Section 175a of Title 29 of the United States 
Code) shall be marked or obliterated only to prevent disclosure of an individual’s name and social security 
number.  Notwithstanding any other provision of law, agencies that are included in the Joint Enforcement 
Strike Force on the Underground Economy established pursuant to Section 329 of the Unemployment 
Insurance Code and other law enforcement agencies investigating violations of law shall, upon request, be 
provided non-redacted copies of certified payroll records. 
 

F. The Contractor shall inform the District of the location of all payroll records, including the 
street address, city and county, and shall, within five working days, provide a notice of a change of location 
and address. 
 

G. The Contractor or Subcontractor(s) shall have 10 days in which to comply subsequent to 
receipt of a written notice requesting payroll records.  In the event that the Contractor or Subcontractor(s) 
fails to comply within the 10-day period, the Contractor or Subcontractor(s) shall, as a penalty to the 
District, forfeit One Hundred Dollars ($100.00) for each calendar day, or portion thereof, for each worker, 
until strict compliance is effectuated.  Upon the request of the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then 
due.  The Contractor is not subject to a penalty due to the failure of a Subcontractor to comply with this 
section. 

 
The responsibility for compliance with this Article shall rest upon the Contractor. 
 

ARTICLE 38 WITHHOLDING OF CONTRACT PAYMENTS & PENALTIES 

The District may withhold or delay contract payments to the Contractor and/or any Subcontractor 
if: 

 
(1) The required prevailing rate of per diem wages determined by the Director of the 

Department of Industrial Relations is not paid to all workers employed on the Project; or 
 
(2) The Contractor or Subcontractor(s) fail to submit all required certified payroll records with 

each application for payment, but not less than once per month; or 
 
(3) The Contractor or Subcontractor(s) submit incomplete or inadequate payroll records; or 
 
(4) The Contractor or Subcontractor(s) fail to comply with the Labor Code requirements 

concerning apprentices; or 
 
(5) The Contractor or Subcontractor(s) fail to comply with any applicable state laws governing 

labor on public works projects. 
 
ARTICLE 39 APPRENTICES 

A. Apprentice Wages and Definitions.  All apprentices employed by the Contractor to 
perform services under the Contract shall be paid the standard wage paid to apprentices under the 
regulations of the craft or trade at which he or she is employed, and as determined by the Director of the 
Department of Industrial Relations, and shall be employed only at the work of the craft or trade to which 
he or she is registered.  Only apprentices, as defined in §3077 of the Labor Code, who are in training under 
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apprenticeship standards that have been approved by the Chief of the Division of Apprenticeship Standards 
and who are parties to written apprenticeship agreements under Chapter 4 (commencing with §3070) of 
Division 3, are eligible to be employed under this Contract.  The employment and training of each 
apprentice shall be in accordance with the apprenticeship standards and apprentice agreements under which 
he or she is training or in accordance with the rules and regulations of the California Apprenticeship 
Council. 
 

B. Employment of Apprentices.  Contractor agrees to comply with the requirements of 
Labor Code §1777.5.  The Contractor awarded the Project, or any Subcontractor under him or her, in 
performing any of the work under the Contract or subcontract, employs workers in any apprenticeable craft 
or trade, the Contractor and Subcontractor shall employ apprentices in the ratio set forth in Labor Code 
§1777.5 and may apply to any apprenticeship program in the craft or trade that can provide apprentices to 
the Project site for a certificate approving the Contractor or Subcontractor under the apprenticeship 
standards for the employment and training of apprentices in the area or industry affected.  However, the 
decision of the apprenticeship program to approve or deny a certificate shall be subject to review by the 
Administrator of Apprenticeship.  The apprenticeship program or programs, upon approving the Contractor 
or Subcontractor, shall arrange for the dispatch of apprentices to the Contractor or Subcontractor.  The 
Contractor or Subcontractor covered by an apprenticeship program’s standards shall not be required to 
submit any additional application in order to include additional public works contracts under that program.  
“Apprenticeable craft or trade” as used in this Article means a craft or trade determined as an apprenticeable 
occupation in accordance with the rules and regulations prescribed by the California Apprenticeship 
Council.  The ratio of work performed by apprentices to journeyman employed in a particular craft or trade 
on the Project shall be in accordance with Labor Code §1777.5. 
 

C. Submission of Contract Information.  Prior to commencing work on the Project, the 
Contractor and Subcontractors shall submit contract award information to an applicable apprenticeship 
program that can supply apprentices to the Project and make the request for the dispatch of apprentices in 
accordance with the Labor Code.  The information submitted shall include an estimate of journeyman hours 
to be performed under the Contact, the number of apprentices proposed to be employed, and the 
approximate dates the apprentices would be employed.  A copy of this information shall also be submitted 
to the District if requested.  Within 60 days after concluding work on the Project, the Contractor and 
Subcontractors shall submit to the District, if requested, and to the apprenticeship program a verified 
statement of the journeyman and apprentice hours performed on the Project. 
 

D. Apprentice Fund.  The Contractor or any Subcontractor under him or her, who, in 
performing any of the work under the Contract, employs journeymen or apprentices in any apprenticeable 
craft or trade shall contribute to the California Apprenticeship Council the same amount that the director 
determines is the prevailing amount of apprenticeship training contributions in the area of the Project.  The 
Contractor and Subcontractors may take as a credit for payments to the Council any amounts paid by the 
Contractor or Subcontractor to an approved apprenticeship program that can supply apprentices to the 
Project.  The Contractor and Subcontractors may add the amount of the contributions in computing his or 
her bid for the Contract. 
 

E. Prime Contractor Compliance.  The responsibility of compliance with this Article and 
§1777.5 of the Labor Code for all apprenticeable occupations is with the Prime Contractor.  Any Contractor 
or Subcontractor that knowingly violates the provisions of this Article or Labor Code §1777.5 shall be 
subject to the penalties set forth in Labor Code §1777.7.  
 



 

 
Reche Canyon Painting Project General Conditions 
Colton Joint Unified School District  Page 85 
    000834.00018 

25882316.1 

ARTICLE 40 PROTECTION OF PERSONS AND PROPERTY 

A. The Contractor shall be responsible for all damages to persons or property that occur as a 
result of its fault or negligence in connection with the prosecution of this Contract and shall take all 
necessary measures and be responsible for the proper care and protection of all materials delivered and 
work performed until completion and final acceptance by the District.  All work shall be solely at the 
Contractor’s risk, with the exception of damage to the work caused by “acts of God” as defined in 
Government Code section 4151(b).  Contractor’s liability for any injury or damage proximately caused by 
any “act of God” shall be limited to five percent (5%) of the Contract price pursuant to Government Code 
section 4150. 
 

B. Contractor shall take, and require subcontractor to take, all necessary precautions for safety 
of workers on the work and shall comply with all applicable federal, state, local and other safety laws, 
standards, orders, rules, regulations, and building codes to prevent accidents or injury to persons on, about, 
or adjacent to premises where work is being performed and to provide a safe and healthful place of 
employment.  In addition to meeting all requirements of OSHA, Cal-OSHA, state, and local codes, 
Contractor  shall furnish, erect and properly maintain at all times, as directed by District or Architect or 
required by conditions and progress of work, all necessary safety devices, safeguards, construction 
canopies, signs, audible devices for protection of the blind, safety rails, belts and nets, barriers, lights, and 
watchmen for protection of workers and the public and shall post danger signs warning against hazards 
created by such features in the course of construction.  Contractor shall designate a responsible member of 
its organization on the work, whose duty shall be to post information regarding protection and obligations 
of workers and other notices required under occupational safety and health laws, to comply with reporting 
and other occupational safety requirements, and to protect the life, safety and health of workers.  Name and 
position of person so designated shall be reported to District by Contractor.  Contractor shall correct any 
violations of safety laws, rules, orders, standards, or regulations.  Upon the issuance of a citation or notice 
of violation by the Division of Occupational Safety and Health, such violation shall be corrected promptly. 
 

C. In an emergency affecting safety of life, of work, or of adjoining property, Contractor, 
without special instruction or authorization from Architect or District, is hereby permitted to act, at its 
discretion, to prevent such threatened loss or injury; and Contractor shall so act if so authorized or instructed 
by Architect or District.  District will not hold Contractor liable for damages proximately caused by 
Contractor’s actions if such actions were reasonably necessary to prevent loss of life or injury to person or 
damage to work or adjoining property.  Any compensation claimed by Contractor on account of emergency 
work shall be determined by agreement. 
 

D. Contractor shall provide such heat, cooling, covering, and enclosures as are necessary to 
protect all work, materials, equipment, appliances, and tools against damage by weather conditions. 
 

E. Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs, 
pavements, utilities, adjoining property and structures (including, without limitation, protection from 
settlement or loss of lateral support), and to avoid damage thereto, and repair any damage thereto caused 
by construction operations.  All permits, licenses, or inspection fees required for such repair work shall be 
obtained and paid for by Contractor. 
 

F. Contractor shall (unless waived by the District in writing): 
 

(1) When performing new construction on existing sites, become informed and take 
into specific account the maturity of the students on the site; and perform work which may 
interfere with school routine before or after school hours, enclose working area with a 
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substantial barricade, and arrange work to cause a minimum amount of inconvenience and 
danger to students and faculty in their regular school activities.  The Contractor shall 
comply with specifications and directives of the District regarding the timing of certain 
construction activities in order to avoid unnecessary interference with school functioning. 

 
(2) Provide substantial barricades around any shrubs or trees indicated to be preserved. 

 
(3) Deliver materials to building area over route designated by Architect of District. 

 
(4) Take preventive measures to eliminate objectionable dust. 

 
(5) Confine apparatus, the storage of materials, and the operations of workers to limits 
indicated by law, ordinances, permits or directions of Architect; and shall not interfere with 
the work or unreasonably encumber premises or overload any structure with materials; and 
enforce all instructions of District and Architect regarding signs, advertising, fires, and 
smoking and require that all workers comply with all regulations while on construction 
site. 

 
(6) Take care to prevent disturbing or covering any survey markers, monuments, or 
other devices marking property boundaries or corners.  If such markers are disturbed by 
accident, they shall be replaced by an approved land surveyor or civil engineer and all maps 
and records required therefrom shall be filed with county and local authorities, at no cost 
to the District.  All filing and plan check fees shall be paid by Contractor. 

 
ARTICLE 41 NON-DISCRIMINATION 

In the performance of the terms of this Contract, Contractor agrees that it will not engage in nor 
permit such subcontractor as it may employ to engage in unlawful discrimination in employment of persons 
because of the race, religious creed, color, national origin, ancestry, physical handicap, medical condition, 
marital status, or sex of such persons. 
 
ARTICLE 42 COST BREAKDOWN AND PERIODICAL ESTIMATES 

A. If applicable, Contractor shall furnish on forms approved by District:  
 

(1) Within ten (10) days of award of Contract a detailed estimate giving complete 
breakdown of Contract price for each Project or site; and (2) A periodical itemized estimate 
of work done for purpose of making partial payments thereon. (3) Within ten (10) days of 
request of District, a schedule of estimated monthly payments which shall be due 
Contractor under Contract.  

 
B. Values employed in making up any of these schedules will be used only for determining 

basis of partial payments and will not be considered as fixing a basis for additions to or deductions from 
Contract price.  
 

C. Contractor shall include in any breakdown or estimate the cost of final Project record 
documents, guarantees, warranties, O & M Manuals, photographs, etc. 
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ARTICLE 43 CONTRACTOR CLAIMS & DISPUTES 

A. Decision of Architect.  “Disputes” or “Claims” as defined in Article 44 between District 
and Contractor involving money or time, including those alleging an error or omission by the Architect 
shall be referred initially to the Architect for action as provided in Article 43.B within ten (10) days after 
Contractor’s Article 46 request for change or extra work is denied.  If there is a construction manager (CM), 
the CM shall receive the Dispute and may review and also assemble opinions and documents to assist the 
Architect.  A decision by the Architect, as provided in Article 43.B, shall be required as a condition 
precedent to proceeding with remedies set forth in Article 44 as to all such matters arising prior to the date 
Retention Payment Application is due, regardless of whether such matters relate to execution and progress 
of the work, or the extent to which the work has reached Completion.  The condition precedent of an 
Architect decision shall be waived if: (1) the position of Architect is vacant; (2) the Architect has failed to 
take action required under Article 43.E within the time periods required therein; or (3) the Dispute or Claim 
relates to a stop notice claim not arising from any extra Change Order/ Construction Change Document or 
directive for which approval has not been provided. 

 
B. Architect’s Review.  The Architect (and CM) will review the Dispute and take one or 

more of the following preliminary actions upon receipt of a Dispute: (1) request additional supporting data 
from the claimant; (2) submit a schedule to the parties indicating when the Architect expects to take action; 
(3) reject the Dispute in whole or in part, stating reasons for rejection; (4) recommend approval of the 
Dispute; or (5) suggest a compromise.  The Architect may also, but is not obligated to, notify the surety of 
the nature and amount of the Dispute.  Architect review of Disputes and Claims shall be impartial and meant 
to resolve Disputes and Claims.  Pursuant to the case, Huber, Hunt & Nichols, Inc. v. Moore (1977) 67 
Cal.App.3d 278, the Architect is provided a quasi-judicial immunity for interpreting and deciding Disputes 
and Claims between the District and Contractor 

 
C. Documentation if Resolved.  If a Dispute has been resolved, the Architect (and/or CM) 

will prepare a Change Order or obtain appropriate documentation to document the terms for Board 
approval. 

 
D. Actions if Not Resolved.  If a Dispute has not been resolved pursuant to Article 43.B, the 

Contractor shall, within ten (10) days after the Architect’s initial response, assemble all the documents 
involved in the Dispute including copies of all back-up documentation of costs and the basis for the Dispute 
and take one or more of the following actions: (1) modify the initial Dispute; (2) notify the Architect that 
the initial Dispute stands; or (3) supplement with additional supporting data and re-submit to the Architect 
under Article 43.B. 

 
E. Architect’s Written Decision.  If a Dispute has not been resolved after consideration of 

the foregoing and of other evidence presented by the parties or requested by the Architect, the Architect (or 
Architect through CM) shall provide a written decision twenty (20) days after compliance with Article 
43.D.  Upon expiration of such time period, the Architect (or Architect through CM) will render to the 
parties its written decision relative to the Dispute, including any change in the Contract Sum or Contract 
Time or both.  The Architect may also request reasonable additional time to complete Architect’s written 
decision.  If the resolution of the Dispute by the Architect is not satisfactory to the Contractor and copies 
of all back-up documentation of costs and the basis for the Dispute is fully articulated in a package of 
material that is complete, the Contractor may then submit a Claim to the District under Article 44. 

 
F. Continuing Contract Performance.  Pending final resolution of a Dispute or Claim, 

including, negotiation, mediation, arbitration, or litigation, the Contractor shall proceed diligently with 
performance of the Contract, and the District shall continue to make any undisputed payments in accordance 
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with the Contract (less any withholdings or offsets).  If the Claim is not resolved, Contractor agrees it will 
neither rescind the Contract nor stop the progress of the work, but Contractor’s sole remedy shall be to 
submit such controversy to determination by a court of competent jurisdiction in the county where the 
Project is located, after the Project has been completed, and not before. 

 
G.  Claims for Extension of Time.  If Contractor and District cannot agree upon an extension 

of time, whether compensable or not, then Contractor must have first completed the procedures set forth in 
Article 50.  Upon completion of the procedures set forth under Article 50, Contractor must then comply 
with the requirements in this Article including those set forth under Article 44. 
 
ARTICLE 44 CLAIMS PROCEDURES & REQUIREMENTS 

Pursuant to the remedies under Public Contract Code section 9201 and Government Code section 
930.2, Contractor, through execution of this Agreement, also agrees to comply with the Claims 
requirements of this Article to quickly and efficiently resolve Disputes and Claims.  Further, to provide a 
level of accuracy to the records submitted, the District shall have the right to audit books and records based 
on the actual costs incurred and to reduce the uncertainty in resolving Disputes and Claims with limited 
information. 

 
A. Procedures and Requirements Applicable to all Claims. 
 

(1) Definition of Claim:  A “Claim” is where a Dispute between the parties rises to the 
level where backup documentation is assembled and provided to the District as a separate 
demand by the Contractor for: (a) a time extension, including, without limitation, for relief 
from damages or penalties for delay assessed by the District under the Contract; (b) 
payment by the District of money or damages arising from work done by, or on behalf of, 
the Contractor pursuant to the Contract and payment for which is not otherwise expressly 
provided for or to which the Contractor is not otherwise entitled to; or (3) an amount of 
payment disputed by the District. 
 
(2) Filing Claim is Not Basis To Discontinue Work:  The Contractor shall promptly 
comply with work under the Contract or work requested by the District even though a 
written Claim has been filed.  The Contractor and the District shall make good faith efforts 
to resolve any and all Claims that may arise during the performance of the work covered 
by this Contract. 
 
(3) Claim Notification:  The Contractor shall within seven (7) calendar days after the 
written decision of the Architect, or if the time period for Architect’s decision has passed 
under Article 43.E, submit a notification in writing sent by registered mail or certified mail 
with return receipt requested, with the District (and the District’s CM) stating clearly the 
basis for the Claim and including all relevant and required documents.  If the notification 
is not submitted within seven (7) days after the written decision of the Architect or the 
passage of time under Article 43.E, the Contractor shall be deemed to have waived all right 
to assert the Claim, and the Claim shall be denied.  Claims submitted after the Retention 
Payment date shall also be considered null and void by the District.  All Claims shall be 
reviewed pursuant to Articles 43.A through 43.E. 
 
The Formal Notification of Claim must be presented as follows: 
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a. The term “Claim” must be at the top of the page in no smaller than 20 
point writing. 

b. All documentation submitted pursuant to this Article to the Architect shall 
be submitted with the “Claim.” 

c. A stack of documents, copy of all Project documents, or the submission of 
random documents shall not constitute an adequate reference to supporting 
documentation. 

d. Any additional or supporting documentation that Contractor believes is 
relevant should be submitted at this time. 

 
(4) Reasonable Documents to Support Claim:  The Contractor shall furnish reasonable 
documentation to support the Claim.  The Contractor shall provide all written detailed 
documentation which supports the Claim, including but not limited to:  arguments, 
justifications, cost, estimates, Schedule analysis and detailed documentation.  The format 
of the required reasonable documentation to support the Claim shall include, without 
limitation: 

 
a. Cover letter. 
b. Summary of factual basis of Claim and amount of Claim. 
c. Summary of the basis of the Claim, including the specific clause and 

section under the Contract under which the Claim is made. 
d. Documents relating to the Claim, including: 

 
(i) Specifications sections in question. 
(ii) Relevant portions of the plans/drawings. 
(iii) Applicable Clarifications (RFI’s). 
(iv) Other relevant information, including responses that were 

received. 
(v) Contractor Analysis of Claim merit including Contractor’s 

analysis of any Subcontractor Claims that are being passed 
through, any analysis performed by outside consultants, and any 
legal analysis that Contractor deems relevant. 

(vi) Break down of all costs associated with the Claim.  For Claims 
relating to time extensions, an analysis and supporting 
documentation evidencing any effect upon the critical path in 
conformance with the requirements of Article 50 shall be included 
along with a chronology of events and related correspondence. 

(vii) Applicable daily reports and logs.  If the daily reports or logs are 
not available, lost or destroyed, there shall be a presumption that 
the lost documentation was unfavorable to the Contractor.  See 
California Civil Jury Instruction 204.  

(viii) For Claims involving overhead, cost escalation, acceleration, 
disruption or increased costs, a full version of job costs reports 
organized by category of work or Schedule of Values with budget 
information tracked against actual costs.  Any and all supporting 
back-up data, including the original bid (and associated original 
unaltered metadata).  The metadata and bid information shall be 
provided confidentially and subject to a protective order to prevent 
dissemination to other contractors or to the public.  However, the 
bid documentation should remain intact and available for review 
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and inspection in case of this type of increased cost Claim.  This 
data on the bid shall be made available to any District attorneys or 
experts and shall also be utilized as evidence for any legal 
proceedings.  If the bid documentation is not available, lost or 
destroyed, there shall be a presumption that the lost bid 
documentation was unfavorable to the Contractor.  See California 
Civil Jury Instruction 204. 

 
(6) Certification:  The Contractor (and Subcontractors, if applicable) shall submit with 
the Claim a certification under penalty of perjury: 

 
a. That the Contractor has reviewed the Claim and that such Claim is made 

in good faith;  
b. Supporting data are accurate and complete to the best of the Contractor’s 

knowledge and belief; 
c. The amount requested accurately reflects the amount of compensation for 

which the Contractor believes the District is liable; and 
d. That the Contractor is familiar with Government Code section 12650 et 

seq. and Penal Code section 72, and that false claims can lead to substantial 
fines and/or imprisonment. 

 
(7) Signature of Certification:  If the Contractor is not an individual, the certification 
shall be executed by an officer or general partner of the Contractor having overall 
responsibility for the conduct of the Contractor’s affairs. 
 
(8) Upon receipt of a Claim and all supporting documents as required above, the 
District shall conduct a reasonable review of the Claim and, within a period not to exceed 
45 days, shall provide the Contractor a written statement identifying what portion of the 
Claim is disputed and what portion is undisputed. Upon receipt of a Claim, the District and 
Contractor may, by mutual agreement, extend the time period provided in this paragraph. 
 
(9) If the District needs approval from its governing Board to provide the Contractor 
a written statement identifying the disputed portion and the undisputed portion of the 
Claim, and the governing Board does not meet within the 45 days or within the mutually 
agreed to extension of time following receipt of a Claim sent by registered mail or certified 
mail, return receipt requested, the District shall have up to three days following the next 
duly publicly noticed meeting of the governing Board after the 45-day period, or extension, 
expires to provide the Contractor a written statement identifying the disputed portion and 
the undisputed portion. 
 
(10) Any payment due on an undisputed portion of the Claim shall be processed and 
made within 60 days after the District issues its written statement.  If the District fails to 
issue a written statement, paragraph o below shall apply. 
 
(11) If the Contractor disputes the District’s written response, or if the District fails to 
respond to a Claim issued pursuant to this Article within the time prescribed, the Contractor 
may demand in writing an informal conference to meet and confer for settlement of the 
issues in dispute. Upon receipt of a demand in writing sent by registered mail or certified 
mail, return receipt requested, the District shall schedule a meet and confer conference 
within 30 days for settlement of the Claim. 
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(12) Within 10 business days following the conclusion of the meet and confer 
conference, if the Claim or any portion of the Claim remains in dispute, the District shall 
provide the Contractor a written statement identifying the portion of the Claim that remains 
in dispute and the portion that is undisputed. Any payment due on an undisputed portion 
of the Claim shall be processed and made within 60 days after the District issues its written 
statement. Any disputed portion of the Claim, as identified by the Contractor in writing, 
shall be submitted to nonbinding mediation, with the District and the Contractor sharing 
the associated costs equally. The District and Contractor shall mutually agree to a mediator 
within 10 business days after the disputed portion of the Claim has been identified in 
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and 
those mediators shall select a qualified neutral third party to mediate with regard to the 
disputed portion of the Claim. Each party shall bear the fees and costs charged by its 
respective mediator in connection with the selection of the neutral mediator. If mediation 
is unsuccessful, the parts of the Claim remaining in dispute shall be subject to applicable 
procedures in Article 44.D. 
 
(13) For purposes of this Article, mediation includes any nonbinding process, 
including, but not limited to, neutral evaluation or a dispute review board, in which an 
independent third party or board assists the parties in dispute resolution through negotiation 
or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes in 
this section. 
 
(14) Unless otherwise agreed to by the District and the Contractor in writing, the 
mediation conducted pursuant to this Article shall excuse any further obligation under 
Section 20104.4 to mediate after litigation has been commenced. 
 
(15) This Claims process does not preclude the District from requiring arbitration of 
disputes under private arbitration or the Public Works Contract Arbitration Program, if 
mediation under this Article does not resolve the parties’ Claim.  This Claims process does 
not preclude the District from submitting individual Disputes or Claims to binding 
arbitration pursuant to Article 44.C below. 
 
(16) Failure by the District to respond to a Claim from the Contractor within the time 
periods described in this subdivision or to otherwise meet the time requirements of this 
Article shall result in the Claim being deemed rejected in its entirety. A Claim that is denied 
by reason of the District’s failure to have responded to a Claim, or its failure to otherwise 
meet the time requirements of this Article, shall not constitute an adverse finding with 
regard to the merits of the Claim or the responsibility or qualifications of the Contractor. 
 
(17) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a 
Claim against a District because privity of contract does not exist, the Contractor may 
present to the District a Claim on behalf of a subcontractor or lower tier subcontractor. A 
subcontractor may request in writing, either on his or her own behalf or on behalf of a 
lower tier subcontractor, that the Contractor present a Claim for work which was performed 
by the subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The 
subcontractor requesting that the Claim be presented to the District shall furnish reasonable 
documentation to support the Claim. Within 45 days of receipt of this written request, the 
Contractor shall notify the subcontractor in writing as to whether the Contractor presented 
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the Claim to the District and, if the Contractor did not present the Claim, provide the 
subcontractor with a statement of the reasons for not having done so. 
 
(18) Upon receipt of a Claim, the parties may mutually agree to waive, in writing, 
mediation and proceed directly to the commencement of a civil action or binding 
arbitration, as applicable. 
 
(19) The Contractor’s Claim shall be denied if it fails to follow the requirements of this 
Article 
 
(20) Within thirty (30) days of receipt of the Claim and the information under this 
Article, the District may request in writing any additional documentation supporting the 
Claim or documentation relating to defenses to the Claim which the District may assert.  If 
additional documents are required, the time in which the Claim is evaluated may be 
extended by a reasonable time so the Claim and additional documents may be reviewed. 

 
B. Claims Procedures in Addition to Government Code Claim.  Nothing in the Disputes 

and Claims procedures set forth in Articles 43 and 44 or other provisions in the General Conditions shall 
act to waive or relieve the Contractor from meeting the requirements set forth in Government Code section 
900 et seq. 

 
C. Binding Arbitration of Individual Claim Issues.  At the District’s sole option, the 

District may submit individual disputes, or claims, to binding arbitration and Contractor agrees to the 
resolution determined for each individual dispute by Arbitrator, including resolution of time and delays.  If 
binding arbitration is utilized, such resolution is a full and final resolution of the particular claim or dispute.  
Under no circumstances may the Contractor stop work, rescind its contract or otherwise slow the progress 
of work during resolution of individual claims in binding Arbitration.  This individual dispute arbitration 
process is not an arbitration clause and shall not be construed as an agreement to arbitrate.  This individual 
disputes arbitration process is for the sole purpose of streamlining and resolving disputes or claims during 
construction and shall be requested on specific individual items by the District prior to Completion of the 
Project. 

 
D. Resolution of Disputes in Court of Competent Jurisdiction.  If Claims are not resolved 

under the procedure set forth and pursuant to Articles 43 and 44, such Claim or controversy shall be 
submitted to a court in the county of competent jurisdiction after the Project has been completed, and not 
before. 

E. Warranties, Guarantees and Obligations.  The duties and obligations imposed by these 
General Conditions and the rights and remedies available hereunder to the parties hereto, and, in particular 
but without limitation, the warranties, guarantees and obligations imposed upon Contractor by the General 
Conditions and amendments thereto; and all of the rights and remedies available to District and Architect 
thereunder, are in addition to, and are not to be construed in any way as a limitation of, any rights and 
remedies available to any or all of them which are otherwise imposed or available by laws or regulations 
by special warranty or guarantee or by other provisions of the Contract Documents, and the provisions of 
this Article will be as effective as if repeated specifically in the Contract Documents in connection with 
each particular duty, obligation, right and remedy to which they apply. 
 
ARTICLE 45 PAYMENTS TO CONTRACTOR 

A. Unless otherwise specified, each month within thirty (30) days after approval of the 
Request for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of the 
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work performed (as certified by Architect and Inspector and verified by Contractor) up to the last day of 
the previous month, less the aggregate of previous payments.  The value of the work completed shall be the 
Contractor’s best estimate.  Work completed as estimated shall be an approximation or estimate only and 
no mistake, inaccuracy, error or falsification in said any approved estimate shall operate to release the 
Contractor, or any surety upon any bond, from damages arising from such work, or from the District’s 
enforcement of each and every provision of this Contract including but not limited to the Performance Bond 
and Payment Bond.  The District shall have the right to subsequently to correct any mistake, inaccuracy, 
error or falsification made or otherwise set forth in any approved Request for Payment and such correction 
may occur in any future Payment Application or in the final payment to the Contractor.  No Surety upon 
any bond shall be relieved, released or exonerated of its obligations under this Contract or any applicable 
bond when the District is unable to correct an overpayment to the Contractor due to any abandonment by 
the Contractor or termination by the District. 
 

B. Before payment is made hereunder, the District will review the request for progress 
payment with District and Inspector for verification that the work for which payment is requested has been 
performed in accordance with the Terms of the Contract. 

 
C. District and Inspector shall sign the request for payment as verification that the work has 

been performed. It is understood moreover, that signature of the Inspector and Architect shall not be 
conclusive upon District, but merely advisory. 
 

D. Upon request by the District, Contractor shall provide lien releases or partial lien releases 
for payments previously made.  Contractor shall not be entitled to any payment for WORK performed if 
Contractor has not complied with any lawful direction from the District or has failed to provide lien releases 
as requested. 
 

E. Prior to final payment, Contractor and each Subcontractor shall certify that the Project does 
not contain any asbestos containing materials. 
 

F. After completion of the WORK, Contractor shall make a demand for final payment.  The 
demand for final payment shall identify all disputed and undisputed amounts due under the CONTACT 
and, all claims for compensation under or arising out of this CONTRACT.  The Contractor’s negotiation 
of the payment of the final amount shall constitute a waiver of all amounts due under the CONTRACT and 
all claims against District under or arising out of this CONTRACT except those identified by Contractor in 
writing, and unsettled before Contractor’s negotiation of final payment.  The final payment, if 
unencumbered, shall be made thirty-five (35) calendar days after recordation of the Notice of Completion 
by the County Registrar.  Acceptance will be made only by ACTION OF THE GOVERNING BOARD. 

 
G. In accordance with Public Contract Code section 7100, payments by the District to the 

Contractor for any and all undisputed amounts is contingent upon the Contractor furnishing the District 
with a release of all claims against the District related to such undisputed amounts.  Disputed contract 
claims in stated amounts may be specifically excluded by the Contractor from the operation of the release.  
If, however, the Contractor specifically excludes any claims, the Contractor shall provide details such as a 
specific number of disputed days or costs of any such exclusion in accordance with Articles 44 and 46. 
 
 H. No payment by District hereunder shall be interpreted so as to imply that District has 
inspected, approved, or accepted any part of the WORK. 
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ARTICLE 46 CHANGES AND EXTRA WORK 

A. District may, as provided by law and without affecting the validity of this Contract, order 
changes, modifications, deletions and extra work by issuance of written Change Orders/ Construction 
Change Documents from time to time during the progress of the Project, Contract sum being adjusted 
accordingly.  All such work shall be executed under conditions of original Contract except that any claim 
for an extension of time caused thereby shall be adjusted at time of ordering such change. 
 

B. In giving instructions, Architect shall have authority to make minor changes in work, not 
involving change in cost, and not inconsistent with purposes of the building.  Otherwise, except in an 
emergency endangering life or property, no extra work or change shall be made unless in pursuance of a 
written order from District, authorized by action of the Governing Board and no claim for addition to 
Contract sum shall be valid unless so ordered. 
 

C. The following format shall be used as applicable by the District and the Contractor to 
communicate proposed additions and deductions to the Contract: 

 
 
 

 
  EXTRA 

 
  CREDIT 

(a) Material (attach itemized quantity and unit 
cost plus sales tax)  

 
________ 

 
________ 

(b) Labor Not to Exceed Applicable Prevailing 
Wage Rates (attach itemized hours and rates) 

________ ________ 

(c) Equipment (attach invoices) ________ ________ 

(d) Subtotal ________ ________ 

(e) If Subcontractor performed work, add 
Subcontractor’s overhead and profit to 
portions performed by Sub-contractor, not to 
exceed fifteen percent (10%) of item (d). 

 
 
 
________ 

 
 
 
________ 

(f) Subtotal ________ ________ 

(g) Contractor’s Overhead and Profit: Not to 
exceed 10% of Item (d) if Contractor 
performed the work.  No more than 5% of 
Item (d) if Subcontractor performed the work.  
If work was performed by Contractor and 
Subcontractors, portions performed by 
Contractor shall not exceed 10% of Item (d), 
and portions performed by Subcontractor shall 
not exceed 10% of Item (d) ________ ________ 

(h) Subtotal ________ ________ 

(i) Bond not to exceed one percent (1%) of Item 
(h) 

 

________ ________ 
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  EXTRA 

 
  CREDIT 

(j) TOTAL ________ ________ 

(k) Time/ Days ________ ________ 
 
 

D. If the Contractor should claim that any instruction, request, drawing, specification, action, 
condition, omission, default, or other situation obligates the District to pay additional compensation to the 
Contractor or to grant an extension of time for the compensation of the Contract, or constitutes a waiver of 
any provision in the Contract, Contractor shall notify the District, in writing, of such claim within ten (10) 
calendar days from the date Contractor has actual or constructive notice of the factual basis supporting the 
claim.  The Contractor’s failure to notify the District within such ten (10) calendars day period shall be 
deemed a waiver and relinquishment of such a claim against the District.  If such notice be given within the 
specified time, the procedure for its consideration shall be as stated above in this Article. 
 

E. If Contractor does not remove such work within a reasonable time, fixed by written notice, 
District may remove it and may store the material at Contractor’s expense.  If Contractor does not pay 
expenses of such removal within ten (10) calendar days time thereafter, District may, upon ten (10) calendar 
days written notice, sell such materials at auction or at private sale and shall account for net proceeds 
thereof, after deducting all costs and expenses that should have been borne by Contractor. 
 
ARTICLE 47 COMPLETION 

A. The Project will be considered complete when all required contract work is completed, all 
punch list items have been completed and a Notice of Completion has been recorded for the Project.  The 
work may only be accepted as complete by action of the Governing Board. 
 
ARTICLE 48 ADJUSTMENTS TO CONTRACT PRICE 

A. If Contractor defaults or neglects to carry out the work in accordance with the contract 
documents or fails to perform any provision thereof, District may, after ten (10) days written notice to 
Contractor and without prejudice to any other remedy it may have, make good such deficiencies.  

 
B. District shall adjust the total Contract price by reducing the amount thereof by the cost of 

making good such deficiencies. If District deems it inexpedient to correct work injured or not done in 
accordance with Contract provisions, an equitable reduction in Contract price shall be made therefore. 
 
ARTICLE 49 CORRECTION OF WORK 

A. Should it be considered necessary or advisable by the District at any time before final 
acceptance of the entire work to make an examination of work already completed by removing or tearing 
out the same, the Contractor shall on request promptly furnish all necessary facilities, labor and materials. 
If such work is found to be defective in any respect due to fault of the Contractor or his subcontractor, he 
shall defray all expenses of such examinations and of satisfactory reconstruction. If, however, such work is 
found to meet the requirements of the Contract, the additional cost of labor and material necessarily 
involved in the examination and replacement shall be allowed the Contractor.  
 

B. Contractor shall promptly remove from premises all work identified by District as failing 
to conform to Contract, whether incorporated or not. Contractor shall promptly replace and re-execute its 
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own work to comply with entrant documents without additional expense to District and shall bear the 
expense of making good all work of other contractors destroyed or damaged by such removal or 
replacement.  
 

C. If Contractor does not remove such work within a reasonable time, fixed by written notice, 
District may remove it and may store the material at Contractor’s expense. If Contractor does not pay 
expenses of such removal within ten {10) days time thereafter, District may, upon ten (10) days written 
notice, sell such materials at auction or at private sale and shall account for net proceeds thereof, after 
deducting all costs and expenses that should have been borne by Contractor.  
 
ARTICLE 50 EXTENSION OF TIME - LIQUIDATED DAMAGES 

A. The Contractor and District hereby agree that the exact amount of damages for failure to 
complete the work within the time specified is extremely difficult or impossible to determine.  It is expressly 
understood that time is of the essence and that the Contractor must complete the Project within the Contract 
Time specified in the Agreement.  Contractor shall be assessed the sum (set forth in the Agreement Form) 
per day as liquidated damages for each and every day the work required under this contract remains 
unfinished past the time for completion, as set forth in the Agreement, and any extensions of time granted 
by the District to the Contractor under the terms of the contract documents and pursuant to Section 53069.85 
of the Government Code. For purposes of this Article, the work shall be considered “complete” in 
accordance with the provisions of Article 47, “COMPLETION”, except that the work may be considered 
complete without formal acceptance by the Governing Board so long as the board, at its next regularly 
scheduled meeting, accepts the work. 
 

B. Contractor shall not be charged for liquidated damages, as set forth above, because of any 
delays in completion of work which are not the fault or negligence of Contractor, including but not restricted 
to: acts of God as defined in Public Contract Code section 7105, acts of public enemy, fires, floods, 
epidemics and quarantine restrictions.  Contractor shall, within ten (10) calendar days of beginning of any 
such delay (unless District grants in writing a further period of time to file such notice prior to date of final 
settlement of the Contract), notify District in writing of causes of delay; thereupon District shall ascertain 
the facts and extent of delay and grant extension of time for completing work when, in its judgment, the 
findings of fact justify such an extension.  The District’s finding of fact thereon shall be final and conclusive 
on the parties hereto.  Extensions of time shall apply only to that portion of work affected by delay, and 
shall not apply to other portions of work not so affected. 
 
ARTICLE 51 PAYMENTS WITHHELD 

A. In addition to amount which District may retain under Article 47 entitled “COMPLETION” 
and Article 45 entitled “PAYMENTS TO CONTRACTOR”, District may withhold a sufficient amount or 
amounts of any payment or payments otherwise due to Contractor, as in its judgment may be necessary to 
cover: 
 

(1) Payments which may be past due and payable for just claims against Contractor or 
any subcontractors, or against and about the performance of work on the Project 
under this Contract, including, without limitation, payments made pursuant to the 
Article 45 entitled “PAYMENTS BY CONTRACTOR”; 

(2) The cost of defective work which Contractor has not remedied; 
(3) Liquidated damages assessed against Contractor; 
(4) Penalties for violation of labor laws; 
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(5) The cost of materials ordered by the District pursuant to the Article 28 entitled 
“MATERIALS AND WORK”; 

(6) The cost of completion of this Contract if there is reasonable doubt that this 
Contract can be completed for the balance then unpaid to Contractor; 

(7) Site clean-up as provided in Article 32 entitled “CLEANING UP”; 
(8) Amount necessary to satisfy any and all liens against District.  Contractor shall 

provide release of all liens prior to final payment;  
(9) Damages to another Contractor; 
(10) Payments to indemnify, defend, or hold harmless the District; 
(11) Any payments due to the District including but not limited to payments for failed 

tests, utilities or imperfections; or 
(12) Inspector sign-off of each item in the DSA 152 Project Inspection Card. 

 
B. If the Contractor, at its own expense, removes the reason for withholding, then payment 

shall be made for amount withheld. 
 

C. District may apply such withheld amount or amounts to payment of such claims or 
obligations at its discretion.  In so doing, District shall make such payments on behalf of Contractor.  If any 
payment is so made by District, then such amount shall be considered as a payment made under Contract 
by District to Contractor and District shall not be liable to Contractor for such payments made in good faith.  
Such payments may be made without prior judicial determination of claim or obligation.  District will render 
Contractor an accounting of such funds disbursed on behalf of Contractor. 

 
D. As an alternative to payment of such claims or obligations, District, in its sole discretion, 

may reduce the total Contract price as provided in Article 48 entitled “ADJUSTMENTS TO CONTRACT 
PRICE.” 
 

E. Payment by the District shall be without prejudice to any other action by the District to 
recover damages. 
 
ARTICLE 52 EXCISE TAXES 

If under Federal Excise Tax Law any transaction hereunder constitutes a sale on which a Federal 
Excise Tax is imposed and the sale is exempt from such Federal Excise Tax because it is a sale to a State 
or Local Government for its exclusive use, District, upon request, will execute documents necessary to 
show (1) that District is a political subdivision of the State for the purposes of such exemption and (2) that 
the sale is for the exclusive use of District. No Federal Excise Tax for such materials shall be included in 
any bid price.  
 
ARTICLE 53 TAXES 

Bid price is to include any and all applicable sales taxes or other taxes that may be due in accordance 
with Section 7051 of the Revenue and Taxation Code; Regulation 1521 of the State Board of Equalization 
or any other tax codes that may be applicable.  
 
ARTICLE 54 NO ASSIGNMENT 

Contractor shall not assign this Contract or any part thereof. 
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ARTICLE 55 NOTICE AND SERVICE THEREOF 

A. Any notice from one party to the other or otherwise under Contract shall be in writing and 
shall be dated and signed by party giving such notice or by a duly authorized representative of such party. 
Any such notice shall not be effective for any purpose whatsoever unless served in one of the following 
manners: 
 

(1) If notice is given to District, by personal delivery thereof to District or by 
depositing same in United States mail, enclosed in a sealed envelope addressed to District, 
and sent by registered or certified mail with postage prepaid; (2) If notice is given to 
Contractor by personal delivery thereof to said Contractor or to Contractor’s superintendent 
at site of Project, or by depositing same in United States mail, enclosed in a sealed envelope 
addressed to said Contractor at its regular place of business or at such address as may have 
been established for the conduct of work under this Contract, and sent by registered or 
certified mail with postage prepaid;(3) If notice is given to surety or other person by 
personal delivery to such surety or other person or by depositing same in United States 
mail, enclosed in a sealed envelope, addressed to such surety or person at the address of 
such surety or person last communicated by surety or other person to party giving notice, 
and sent by registered or certified mail with postage prepaid.  

 
ARTICLE 56 NO WAIVER 

The failure of District in any one or more instances to insist upon strict performance of any of the 
terms of this Contract or to exercise any option herein conferred shall not be construed as a waiver or 
relinquishment to any extent of the right to assert or rely upon any such terms or option on any future 
occasion.  
 
ARTICLE 57 HAZARDOUS MATERIALS 

In the event the Contractor encounters on the site material reasonably believed to be asbestos or 
polychlorinated biphenyl (PCB) which has not been rendered harmless, the Contractor shall immediately 
stop work in the area affected and report the condition to the District and Architect in writing. The work in 
the affected area shall not thereafter be resumed except by written agreement of the District and Contractor 
if in fact the material is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. 
The work in the affected area shall be resumed in the absence of asbestos or polychlorinated biphenyl 
(PCB), or when it has been rendered harmless, by written agreement of the District and Contractor, or in 
accordance with final determination by the Architect.  
 
ARTICLE 58 DISTRICT’S RIGHT TO CARRY OUT THE WORK 

If Contractor defaults or neglects to carry out the work in accordance with the contract documents 
or fails to perform any provision of this Contract, the District may, after ten (10) calendar days’ written 
notice to Contractor and without prejudice to any other remedy he may have, made good such deficiencies.  
In such case an appropriate Change Order/ Construction Change Document shall be issued deducting 
from the payments then or thereafter due Contractor the cost of correcting such deficiencies, including the 
cost of the Architect’s additional service made necessary by such default, neglect or failure.  If the payments 
then or thereafter due Contractor are not sufficient to cover such amount, then Contractor shall pay the 
difference to the District within ten (10) calendar days. 
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ARTICLE 59 INDEMNIFICATION 

See Article 5 of the Agreement Form. 
 

ARTICLE 60 NON-UTILIZATION OF ASBESTOS MATERIAL 

NO ASBESTOS OR ASBESTOS-CONTAINING PRODUCTS SHALL BE USED IN 
THIS CONSTRUCTION OR IN ANY TOOLS, DEVICES, CLOTHING, OR 
EQUIPMENT USED TO EFFECT THIS CONSTRUCTION. 

 
Asbestos and/or asbestos-containing products shall be defined as all items containing, but not 

limited to, chrysolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing 
greater than one-tenth of one percent (1%) asbestos shall be defined as asbestos-containing material.  All 
work or materials found to contain asbestos or work or material installed with asbestos-containing 
equipment will be immediately rejected and this work will be removed at no additional cost to the District. 
 
ARTICLE 61 LIEN RELEASES 

Contractor shall, at its own cost, defend, indemnify and hold harmless the District, its officers, agents, 
employees, assigns, and successors in interest, from and against any and all liability, damages, losses, 
claims, demands, actions, causes of action, and costs including attorney’s fees and expenses, or any of them, 
arising from or attributable to a lien or stop notice filed and/or served in connection with the work. 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

• All work to begin on June 4, 2024.  
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